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C.2
ENERGY CONSERVATION MEASURES (ECMs)

Bureau of Indian Affairs 

C.2
Energy Conservation Measures (ECMs)

C.2.1
Types of Energy Conservation Measures

The ECM categories and buildings for this delivery order are identified under Delivery Order Attachments 1 and 5.

C.2.2
Restrictions on Proposed ECMs
No site-specific restrictions are included in this delivery order.
General Services Administration 

C.2
Energy Conservation Measures (ECMs)

C.2.1
Types of Energy Conservation Measures

The requirements specified herein supersede or is in addition to those listed in Section C.2.1 of the IDIQ contract.

This contract and its delivery orders may include the following energy efficiency or renewable energy technology categories:

[The GSA RFP listed a subset of ECMs given in IDIQ Clause C.2.1, along with the following additional technology categories.]

1.  Boiler Plant Improvements, such as, but not limited to 

—
new boilers

2.  Chiller Plant Improvements, such as, but not limited to

—
central chiller plants

4.  Heating, Ventilating, and Air Conditioning (not including boilers, chillers, and BAS/EMCS) such as, but not limited to

—
retrofitting primary and secondary AHU’s (cooling and heating coil replacements, humidification systems, etc.)

—
pneumatic to electronic actuators and controls

—
pneumatic air driers to mechanical driers

5.  Lighting Improvements, such as, but not limited to

—
dimming ballasts

6.  Building Envelope Modifications, such as, but not limited to

—
roofing upgrades and/or repairs; reflective roofing materials

7.  Chilled Water, Hot Water and Steam Distribution Systems, such as, but not limited to

—
piping system reconfiguration

—
converter and heat exchanger replacement

—
non-chemical water treatment for scale and hardness control

9.  Refrigeration, such as, but not limited to

—
replace refrigerated drinking fountains with more efficient units

10.  Cogeneration Systems, such as, but not limited to

—
fuel cells

12.  Electric Distribution Systems, such as, but not limited to

—
sub-metering

15.  Domestic Water Systems, such as, but not limited

—
water closets and urinals with energy efficient flushometers (automatic with manual option)

—
energy efficient lavatory faucets (automatic)

—
irrigation systems replacement or upgrades

—
domestic water pumping stations/PRV stations

—
piping reconfigurations


—
sub-metering

National Laboratory 

[Subset of the ECMs listed in IDIQ Clause C.2.1]

U.S. Coast Guard 

C.2
Energy Conservation Measures (ECMs)

C.2.1
Types of Energy Conservation Measures

The ECM categories for this delivery order are identified under Section J—Attachment 1.

C.2.2
Restrictions on Proposed ECMs
No site-specific restrictions are included in this delivery order.

U.S. Department of Agriculture 

C.2
Energy Conservation Measures (ECMs)

C.2.1
Types of Energy Conservation Measures

The site for this proposed delivery order project is described in the Attachment 1 Site Data Package (SDP) to this DO RFP.  This description includes an indication of the technology categories that are desired for inclusion in a site proposal.  Attachment 1 is titled “USDA-ARS NATIONAL ANIMAL DISEASE CENTER Site Data Package—Delivery Order—RFP, USDA—ARS NATIONAL ANIMAL DISEASE CENTER AMES, IOWA” and dated May 25, 1999.

Veteran’s Administration 

C.2
Energy Conservation Measures (ECMs)

C.2.1
Types of Energy Conservation Measures

The site for this proposed delivery order project is described in the Attachment 1 to this DO RFP.  This description includes an indication of the technology categories that are desired for inclusion in a site proposal but does not limit this DO RFP to those ECM’s.  If desired ECM’s are not to be accomplished, then a written rationale is required explaining why.

Additional restrictions are as follows:

9.  Any project which could jeopardize delivery of health care at this facility.

10.  Any project which reduces performance of emergency electrical generation and distribution systems below Joint Commission on Accreditation of Healthcare Organizations (JCAHO) or Department of Veterans Affairs standards.

Veteran’s Administration  #2

C.2.2
Restrictions on Proposed ECMs
Additional restrictions are as follows:

a.
Any project which could jeopardize delivery of health care at this facility.

b.
Any project which reduces performance of emergency electrical generation and distribution systems below Joint Commission on Accreditation of Healthcare Organizations (JCAHO) or Department of Veterans Affairs standards. 

Army Medical Command 

C.2
Energy Conservation Measures (ECMs)

C.2.1
Types of Energy Conservation Measures

Note: The requirements specified herein supersede those in Section C.2.1 of the IDIQ contract.

The following list represents energy technology areas that can be considered.  Boiler Plant Improvements, such as, but not limited to

· boiler control improvements

· upgrade of natural gas-fired boilers with new controls

Chiller Plant Improvements, such as, but not limited to

· chiller retrofits or replacements

Building Automation System (BAS)/Energy Management Control System (EMCS), such as, but not limited to,

· HVAC controls upgrade from pneumatics to Direct Digital Control (DDC)

· Upgrade or replace existing EMCS system

Heating, Ventilating, and Air Conditioning (not including boilers, chillers, and BAS/EMCS) such as, but not limited to,

· Packaged air conditioning unit replacements 

· HVAC damper and controller repair or replacement 

· Replace air conditioning and heating units with heat pumps 

· Window air conditioning replacement with high efficiency units 

· Cooling tower retrofits or replacements 

· Economizer installation 

· Fans and pump replacement or impeller trimming 

· Thermal energy storage 

· Variable air volume (VAV) retrofit

Lighting Improvements, such as, but not limited to,

· Interior and exterior lighting replacements 

· Lighting control improvements 

· Occupancy sensors 

· LED exit sign installation

· Daylighting

Chilled Water, Hot Water and Steam Distribution Systems, such as, but not limited to,

· Piping insulation

· Hot water heaters

· Steam trap maintenance and replacement

Electric Motors and Drives, such as, but not limited to,

· Motor replacement with high efficiency motors

· Variable speed motors or drives

Cogeneration Systems, such as, but not limited to, 

· Natural gas fired generator with heat recovery for producing steam 

Electric Distribution Systems, such as, but not limited to,

· Transformers

· Power quality upgrades

Electrical Peak Shaving

· Thermal energy storage

· Gas cooling

Energy Cost Reduction Through Rebates and Rate Reduction

· Secure demand-side management rebates (where applicable)

· Recommend change to more favorable rate schedule

· Recommend Government negotiate lower rate, same supplier

· Recommend lower energy cost supplier (where applicable)  

C.2.2
Restrictions on Proposed ECMs

Note:  The requirements specified herein are in addition to those specified in Section C.2.2 of the IDIQ contract.

8.  Jeopardize or adversely affect the Environment of Care policies within the healthcare setting.  Healthcare environment must be maintained in areas adjacent to the work site.  

C.3
FACILITY PERFORMANCE REQUIREMENTS OF ECMs

Bureau of Indian Affairs 

C.3.2
Standards of Service
All equipment supplied shall be Y2K compliant. 
C.3.2.1
HVAC Systems

No site-specific requirements are identified.

C.3.2.2
Lighting Systems

Lighting lumen levels after the retrofit shall meet or exceed the guidelines of the Illuminating Engineering Society (IES) standards.  Only ballasts contained in the Lighting Design Lab’s list of approved ballasts shall be provided.
General Services Administration 

C.3.2.1
HVAC Systems

Note: The requirements specified herein supersede those in Section C.3.2.1.a(1), C.3.2.1.a(2), C.3.2.1.b(1) and C.3.2.1.c of the IDIQ contract.

a.
Occupied Areas: 

1)
Comfort Range: The dry bulb temperature and relative humidity comfort ranges for office space, courtrooms, and general purpose areas (except computer rooms) in GSA buildings shall be established during the Detailed Energy Study (DES). 

b.
Computer Rooms

1)
Operating Range: The dry bulb temperature and relative humidity operating ranges for computer rooms in GSA buildings shall be established during the Detailed Energy Study (DES). 

c.
The HVAC control system must be compatible with the present energy management control system. Thermostatic tolerance for all areas listed in C.3.2.1(a) and C.3.2.1(b) shall be established during the DES. 

C.3.2.2
Lighting Systems

Note: The requirements specified herein supercede or is in addition to those in Section C.3.2.2.a of the IDIQ contract.

a.
Except where special circumstances exist, illumination levels shall be maintained as near as practical to IES standards or Facilities Standards for the Public Buildings Service, PBS-PQ100.1. The specific illumination levels to be maintained in the various functional areas of GSA buildings shall be established during the DES.

b.
Incandescent fixtures shall be retrofitted or replaced with compact fluorescent lamps or fixtures. 

National Laboratory 

C.3.2.1
HVAC Systems

See the federal legislative history for assigning temperature set points and ventilation requirements in Section J, Attachment B.

Note: The requirements specified herein supercede those in Section C.3.2.1.a(1), C.3.2.1.a(2), C.3.2.1.b(1) and C.3.2.1.c of the IDIQ contract.

a.
Occupied Areas:

1)
Comfort Range: The dry bulb temperature and relative humidity comfort ranges for the offices, laboratories, and general purpose areas in buildings 1503, 1504, 1505, and 1506 shall be established during the Detailed Energy Study (DES).

2)
Each laboratory in buildings 1503, 1504, 1505, and 1506 shall be assessed during performance of the DES to determine if temperature setback and/or exhaust airflow reduction can be implemented. The acceptable setback temperature and the temperature range to be restored by the next occupied period and the reduced airflow rate shall also be established during the DES.

b.
Computer Rooms

1)
Operating Range: The dry bulb temperature and relative humidity operating ranges for computer rooms in buildings 1503, 1504, 1505, and 1506 shall be established during the Detailed Energy Study (DES).

c.
The HVAC control system must be compatible with the present energy management control system. Thermostatic tolerance for all areas listed in C.3.2.1(a) and C.3.2.1(b) shall be established during the DES.  Any system temperature change required for the operating rooms must not exceed 1 degree F in five (5) minutes.

C.3.2.2
Lighting Systems

See the federal legislative history for assigning lighting levels in Section J, Attachment B.

Note: The requirements specified herein supercede those in Section C.3.2.2.a of the IDIQ contract.

a.
Except where special circumstances exist, illumination levels shall be maintained as near as practical to IES standards. The specific illumination levels to be maintained in the various functional areas of buildings 1503, 1504, 1505, and 1506 shall be established during the DES.

U.S. Coast Guard 

C.3.2.1
HVAC Systems

No site-specific restrictions are included in this delivery order.
C.3.2.2
Lighting Systems

Lighting shall be full spectrum with Color Rendering Index of 82 or higher in order to help alleviate Seasonal Affective Disorder (SAD).  Parabolic louvers should be considered as appropriate.

U.S. Department of Agriculture 

C.3.2.1
HVAC Systems

Any HVAC modifications that would require night setback in Laboratory and animal housing areas will not be allowed.  HVAC control design shall comply with the American Association for the Accreditation of Laboratory Animal Care International requirements (AAALACI) and Facility Research Protocols.

Veteran’s Administration 

C.3.2.1
HVAC Systems Requirements

Additional standards are as follows:

c.
Laboratory, Medical Equipment, and Direct Health Care Areas

1.
Environmental Conditions shall comply with JCAHO and DVA standards DVA Design and Construction Standards can be found on the Internet at www.va.gov/facmgt/standard/standard.htm.

2.
No environmental control system temperature setbacks will be allowed in sensitive areas.
C.3.2.2
Lighting Systems Requirements

a.
Use the following VA Master Construction Specifications, Div 16, Electrical, section 16510, paragraphs 2.2, 2.3 and 2.4 for ballasts and lamps: www.va.gov/facmgt/standard/spec/16510.doc. 

Use the following VA Design Standards to determine illumination levels, Section 13.27: www.va.gov/facmgt/standard/dmnual/dmelhosp.doc.

Note: As of 15 April 1999, Sections 13.6 and 13.7 have not been updated to reflect current T-8 lamp technology.  Mr. Jeff Steplowski (VA Central Office 202-565-5477) is in the process of correcting the internet file.

b.
Additional performance requirements of lighting system are as follows:
1.
Total line current Harmonic Distortion of electronic ballast used in fluorescent fixture retrofits shall not exceed 20%.

2.
Minimum lighting levels required as measured at 30 inches above the floor shall be:

a.
General Administrative Areas 
50 foot candles

b.
Computer Rooms
50 foot-candles

c.
Store Rooms
20 foot candles

d.
Corridors In General
20 foot candles

Administrative Areas
4.
No reduction in existing lighting levels, reduction in color rendering index or chromacity shall be permitted in laboratory, medical equipment and direct health care areas.  A uniform appearance in lighting is desired.

5.
Standard length for fluorescent tubes is to be 48” unless approved by the COTR.

The following standards also apply:

C.3.2.3
Hot Water

Delivery of heated water into hot water distribution systems must not cause water exiting the system for use to exceed safe temperature settings.  The VA guidelines require hot water to be delivered to the tap at a temperature of 130oF and to be maintained in the storage tank at a temperature of 140oF or higher.  Intended usage establishes safe temperature settings.  Contractor shall submit proposed temperature settings for the COTR’s approval.

C.3.2.4
Solar Energy

All solar energy systems must have a mechanical backup system for use during maintenance or failure of solar equipment.

C.3.2.5
Boiler Burners

No more than one (1) boiler will be off line at any one time with two (2) boilers maintained in full operational condition.  A complete tune-up will be accomplished after any modifications are completed prior to start of work on other boilers.
C.3.2.6
Windows
All windows in centrally air-conditioned space shall be fixed, and non-operational with bronze anodized frames.  Windows in non air-conditioned areas shall be operational, equipped with locking mechanisms keyed alike and openings will be restricted to 6 inches such that egress would not be allowed.

C.3.2.7
Motors

As motors are replaced, motor control centers shall be inspected and all breakers/starters and heaters shall be sized and replaced to meet new motor nameplate load requirements.

C.3.2.8
Energy Management Control System

Any new environmental controls must be integrated into the existing Johnson Controls Metasys® Energy Management Control System (EMCS) at this facility.

Veteran’s Administration  #2

C.3.2.1
HVAC Systems Requirements

Additional standards are as follows:

c.
Laboratory, Medical Equipment, and Direct Health Care Areas

1.
Environmental Conditions shall comply with JCAHO and DVA standards.  DVA Design and Construction Standards can be found on the Internet at www.va.gov/facmgt/standard/standard.htm.
2.
No environmental control system temperature setbacks will be allowed in sensitive areas.

C.3.2.2
Lighting Systems Requirements

a.
Use the following VA Master Construction Specifications, Div 16, Electrical, section 16510, paragraphs 2.2, 2.3 and 2.4 for ballasts and lamps: www.va.gov/facmgt/standard/spec/16510.doc.

Use the following VA Design Standards to determine illumination levels, Section 13.27 www.va.gov/facmgt/standard/dmnual/dmelhosp.doc 

b.
Highly relevant portions from the above standards can be found in Attachment 8: Lighting Illumination Levels and Specifications.  Attachment 8 provides the lighting level criteria along with selected lighting fixture specifications. Attachment 8 is provided for the convenience of the ESCO but does not provide all the performance and specification requirements for lighting retrofits.

c.
The Chief Engineer at any DVA site may choose to relax the maximum 10% Total harmonic distortion requirement for electronic ballasts depending upon economics and existing THD problems at the Medical Center.
The following standards also apply:

C.3.2.3
Hot Water

Delivery of heated water into hot water distribution systems must not cause water exiting the system for use to exceed safe temperature settings.  The VA guidelines require hot water to be delivered to the tap at a temperature of 130°F and to be maintained in the storage tank at a temperature of 140°F or higher.  Intended usage establishes safe temperature settings.  Contractor shall submit proposed temperature settings for the COTR’s approval.

C.3.2.4
Solar Energy

All solar energy systems must have a mechanical backup system for use during maintenance or failure of solar equipment.

C.3.2.5
Boiler Burners

No more than one (1) boiler will be off line at any one time with two (2) boilers maintained in full operational condition.  A complete tune-up will be accomplished after any modifications are completed prior to start of work on other boilers.

C.3.2.6
Windows

All windows in centrally air-conditioned space shall be fixed, and non-operational with bronze anodized frames.  Windows in non air-conditioned areas shall be operational, equipped with locking mechanisms keyed alike and openings will be restricted to 6 inches such that egress would not be allowed.

C.3.2.7
Motors

As motors are replaced, motor control centers shall be inspected and all breakers/starters and heaters shall be sized and replaced to meet new motor nameplate load requirements.

C.3.2.8
Energy Management Control System

Any new environmental controls must be integrated into the existing Johnson Controls Metasys® Energy Management Control System (EMCS) at this facility.

Army Medical Command 

C.3.2
Standards of Service

C.3.2.1
HVAC Systems 

Note: The requirements specified herein supercede those in Section C.3.2.1 of the IDIQ contract.

a)
Section 8.5 of the MIL-HDBK-1191, DOD Medical and Dental Treatment Facilities Design and Construction Guide shall be used for the establishment of indoor design conditions. The handbook can be accessed electronically at http://astimage.daps.dla.mil/docimages/0000\45\47\1191.PD2.

b)
Should reset of space temperatures during unoccupied periods be considered, the Contractor shall submit to the agency (for approval) a listing of the areas where temperature setback is being considered. During unoccupied periods during the heating season, the temperature may be reduced to 55oF dry bulb.  During unoccupied periods during the cooling season, the HVAC system may be turned off.  However, the system must be designed so that it will restart if the temperatures approach levels that could damage equipment.  In any case, temperatures must be restored to the levels called for in C.2.3.1.a by the start of the next occupied period.

C.3.2.2
Lighting Systems

Note: The requirements specified herein supercede those in Section C.3.2.2.a of the IDIQ contract.

C.3.2.2.a

Design criteria contained in Section 10.5.1 of the MIL-HDBK-1191, DOD Medical and Dental Treatment Facilities Design and Construction Guide shall be used for the illumination levels.  The handbook can be accessed electronically at http://astimage.daps.dla.mil/docimages/0000\45\47\1191.PD2.

No reduction in existing lighting levels, reduction in color rendering index or chromacity shall be permitted in laboratory, medical equipment and direct health care areas.  A uniform appearance in lighting is desired.

C.4
MEASUREMENT AND VERIFICATION OF ECM PERFORMANCE

Bureau of Indian Affairs 

C.4.1
Baseline Energy Use

Baseline energy use is defined in the Contractor’s Technical Proposal Attachment to this Delivery Order.

General Services Administration 

C.4.1
Baseline Energy Use

Baseline conditions shall be defined by the Contractor.  GSA shall have the opportunity to verify the baseline.

National Laboratory 

C.4.1
Baseline Energy Use

Note: The requirements specified herein supercede those in Section C.4.2 of the IDIQ contract.

Baseline conditions shall be defined by the Contractor.  The Federal agency shall have the opportunity to verify the baseline.

U.S. Coast Guard 

C.4.1
Baseline Energy Use

Baseline energy use shall be defined by the Contractor in their proposal and will be verified and agreed upon by the Government.

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

C.4.1
Baseline Energy Use

The Baseline Energy Use is to be defined and documented by the contractor in their proposal and will be verified and agreed upon by the government.

Army Medical Command 

C.4.1
Baseline Energy Use

Note: The requirements specified herein supersede those in Section C.4.2 of the IDIQ contract.

The Contractor shall define baseline conditions.  The Contractor shall present baseline data in the initial proposal to the Government.  The Federal agency reserves the right to review and accept baseline data.  Baseline data shall include (1) all assumptions, (2) detailed calculations of usage, and (3) detailed cost calculations, segregated by building, system and utility.  

C.5
INSTALLATION REQUIREMENTS FOR ECM's


C.5.1  Design and Construction Package

Bureau of Indian Affairs 

C.5.1
Design and Construction Package

(b)
Contractor shall submit the ECM installation plan within fifteen (15) days following delivery order award.  The initial Government review will be completed within seven (7) calendar days of receipt.  Contractor shall then submit any revisions within five (5) calendar days; after which final Government approval shall be completed within seven (7) calendar days.
(c)
Contractor shall submit completed design (shop) drawings for all major equipment and systems for review and approval by the Government within 30 days following delivery order award. The initial Government review will be completed within 7 calendar days of receipt.  Contractor shall then submit any revisions within 5 calendar days; after which final Government approval shall be completed, within 24 calendar days.

General Services Administration 

C.5.1
Design and Construction Package

Note: The requirements specified herein supercede the statement in Section C.5.1(c) of the IDIQ contract and add additional items 7 through 13 to that section.

c)
ECM installation plans shall be prepared and include, at least items 1 through 6 in the IDIQ contract and the following additional items: 

7.
It is the A/E’s responsibility to determine existing building conditions and to base the design on this information.  Available drawings may not reflect current conditions.

8.
Technical Specification: The Contractor is responsible for defining, developing, and revising technical specifications. American Institute of Architects (AIA) Masterspec , Divisions 1 through 16 and appropriate sections shall be used. The Contractor shall be responsible for compiling the complete technical specification package.  

9.
Engineering Design Drawing System.  The GSA design drawing system consists of both manually and Computer Aided Design (CAD) generated drawings.  The originals of CAD design drawings are maintained on a drawing network.  The original manual generated drawings are maintained in the Repair and Alteration Branch. Both forms of drawings can be made available to the contractor upon request to the project COR. 
10.
All new drawings, and modifications to existing ones shall be computer generated and shall be in compliance with Region 4 CAD/CIFM STANDARDS Computer-Aided Design/Computer-Integrated Facilities Management guidelines.  This document is provided to PBS contractors and customers.  It outlines the CAD deliverable standards and provides examples for production and delivery of CAD drawings to PBS.  These Standards incorporate recommended guidelines from the following organizations:

(
American Institute of Architects (AIA), CAD Layer Guidelines

(
The Construction Specifications Institute (CSI), Uniform Drawing System (UDS)

(
The Tri-Service CADD/GIS Technology Center, symbols and deliverables

(
The DOD Tri-Services CADD/GIS Center (U.S. Coast Guard) Plotting Guidelines, plotting, line weights, color mapping

11.
Drawings and specifications shall be submitted to GSA for review at the 50, 95, and 100% completion points.  Up to 5 working days will be allowed for government review.

National Laboratory 

C.5.1
Design and Construction Package

Note: The requirements specified herein supercede the statement in Section C.5.1(c) of the IDIQ contract and add additional items 7 through 13 to that section.

c)
ECM installation plans shall be prepared and include, at least items 1 through 6 in the IDIQ contract and the following additional items:

7.
Design Build Requirements. In addition to the requirements in the IDIQ contract, the site specific ECM design, design document, and related submittal requirements shall be as defined in technical specification Division 1 Section 01045, Design Build Requirements.

8.
Technical Specification Divisions 1 Through 18. The government is responsible for defining, developing, and revising Division 1, General Requirements, of the technical specifications. A preliminary version of this division is provided as an attachment. The Contractor shall provide the remaining parts of the installation plans, including technical specifications Divisions 2 through 18 as needed, per the requirements contained in Section 01045, Design Build Requirements, of technical specification Division 1 and the following sections. The Contractor shall be responsible for compiling the complete technical specification package.  

9. Cost Estimates, which include construction expense; performance period expense; survey, feasibility and design expense. Cost estimates shall be generated using the Lockheed Martin AES software or Contractor-owned software that provides detailed itemization of the costs. If Contractor-owned estimating software is used, the software shall be submitted for Government review and approval. Cost estimates shall be submitted in both printed form and on magnetic media diskettes. The diskettes and printed copies shall contain both input and output files. One set of printed copies will be returned to the Contractor marked up to show the required corrections or to indicate approval. For minor corrections, comments will be provided via standard correspondence.

10.  Final Cost Estimate.  A final cost estimate based on the final drawings and specifications shall be submitted.  This cost estimate shall be generated as previously described in item 9 above.  The estimate shall be an updated, expanded version of the cost estimate previously submitted.  Note: Training and operation and maintenance (O&M) manuals are included in construction costs.

11.
Cost Estimate Submittal. The printed version of the cost estimate shall be submitted, under separate cover, with the design package. The electronic media version of the cost estimate shall be delivered to the Agency Technical Representative and Contract Administrator.

12.
Engineering Design Drawing System.  The ORNL design drawing system consists of both manually and Computer Aided Design (CAD) generated drawings.  The originals of CAD design drawings are maintained on a non-sensitive drawing network.  The original manual generated drawings are maintained in Engineering Records. The manual drawings must be checked out of Engineering Records to be revised.  Microfilm card files of all engineering design drawings both manual and CAD are also maintained in Engineering Records and can be accessed for reference by Contractor personnel.

13.
Design Drawing Generation and Handling Requirements.  During the design process, the Contractor may be required to modify existing design drawings of both manual and CAD types.

(
CAD Drawing Network Interfacing.  The Contractor will not be allowed to access the CAD network systems from an off-site location.  The Contractor shall, during the initial phase of the design process, identify the CAD drawings that are to be modified to reflect the ECM design.  The Government will provide the required drawing and reference files per the preferred medium requirements of technical specification Division 1 Section 01045.

(
All new drawings shall be generated using a CAD system per the requirements contained in technical specification Division 1 Section 01045 (see attachment).

(
Manual Drawings.  Existing manually generated drawings that must be revised by the Contractor will be provided as interim transparencies.  All revisions will be incorporated on the interim transparencies.  The Contractor will not be allowed to modify originals of manually generated design drawings.  Requests for interim transparencies shall be provided to the Government.

(
CAD Drawing Security.  Contractor processing of non-sensitive drawings at off-site locations shall be performed in accordance with the security requirements specified in the Computer Protection Plan for Unclassified ADP Systems at Lockheed Martin Energy Research, Inc.

U.S. Coast Guard 

C.5.1
Design and Construction Package

a)
Contractor shall submit the ECM installation plan within thirty (30) days following the delivery order award.

b)
Contractor shall submit completed Design (Shop) Drawings for review and comment by the Government.  Government review will be completed within 14 working days of receipt.

U.S. Department of Agriculture 

C.5.1
Design and Construction Package

a.
The project plan and schedule need not be approved by a Professional Engineer (PE) for this site.  Design Documentation (Plans & Specifications) provided by the contractor shall be stamped by a PE licensed to perform services in the state of Iowa.

b.
The project plan & schedule shall be updated and provided to the Facility Manager every two weeks until installation of all ECM’s is completed. It is anticipated that a short progress meeting will be held at the site or by teleconference to review progress on the schedule 

c.
In addition to the requirements of the contract the following information will be required, as applicable: Recommended Spare Parts Listing, Start Up Procedures for review and approval two weeks prior to equipment startup and resubmitted for approval on completion of startup.  Government Approval will be issued Not Later Than 14 days prior to equipment startup by COR at NADC.  NADC Contracting Officer Representative will respond in writing if not acceptable within one week of receipt of submittal.

Veteran’s Administration 

C.5.1
Design and Construction Package

b.
Two (2) copies of the ECM Installation Plans shall be prepared and submitted to the Contracting Officer or his/her designated representative for review and approval prior to starting ECM installation.  

Plans are due within 15 days after signing the delivery order, and at least 15 working days before planned start of ECM installation.

Army Medical Command 

C.5.1
Design and Construction Package

C.5.1.b

Note: Section C.5.1.b specified herein supercedes that of the IDIQ contract.

The installation plan (a.k.a. design & construction package) shall be prepared and submitted to the Agency for approval within 120 days of delivery order award.

C.5.1.c

Note:  The requirements specified herein for Section C.5.1.c are in addition to those specified in the IDIQ contract.

ECM installation plans shall be prepared and include Items 1 through 6 in the IDIQ contract and the following additional items:

7. Cost Estimates—Cost estimates must be provided in the Final Proposal.  The cost estimates will include construction expense, performance period expense, survey, feasibility and design expense. Further, the cost estimate shall be segregated by engineering discipline.
8. Engineering Design Drawing System—Installation of new equipment, systems or structures or modifications to existing equipment, systems or structures are to be provided in both manual and computer aided design (CAD) drawings prior to the start of project. Drawings shall be compatible with Drawbase (version 3.0).  Additional requirements pertaining to drawings can be found in Attachment 2, Deliverables Requirements, Section 2.1, Drawings.

9. Design Build Requirements—In addition to the requirements in the IDIQ contract, the site specific ECM design shall be performed and submitted for review and approval in accordance with guidance provided throughout Section J, Attachment 2, Deliverable Requirements

C.5
INSTALLATION REQUIREMENTS FOR ECM's


C.5.2  Design and Construction Standards

Bureau of Indian Affairs 

C.5.2
Design and Construction Standards

The work under this delivery order shall comply with all applicable local, state and federal codes and standards and the USAF Design Handbook, Attachment 2.  Heating and air conditioning equipment shall meet all American Society of Heating, Refrigeration, and Air Conditioning Engineers (ASHRAE) and American Refrigeration Institute (ARI) standards for air delivery.  Lighting and electrical items shall meet National Electrical Manufacturers Association (NEMA) and Illuminating Engineering Society (IES) standards.  All work shall comply with National Fire Protection Association (NFPA) codes for fire and life safety compliance. The replacement boilers and their performance must meet the criteria established by the local Air Quality Control Board.
General Services Administration 

C.5.2
Design and Construction Standards

Note: The requirements specified herein are in addition to those in Section C.5.2 of the IDIQ contract.

4.
In addition to the standards listed in the IDIQ contract all ECMs, work, equipment and materials required for ECM installation shall comply with the most recent issue of the standards cited within the manual, Facilities Standards for the Public Buildings Service, PBS-PQ100.1.

National Laboratory 

C.5.2
Design and Construction Standards

Note: The requirements specified herein are in addition to those in Section C.5.2 of the IDIQ contract.

4.
In addition to the standards listed in the IDIQ contract all ECMs, work, equipment and materials required for ECM installation shall comply with the most recent issue of the standards cited within Division 1 of the Master Technical Specification (attached).

U.S. Coast Guard 

C.5.2
Design and Construction Standards

No site-specific restrictions are included in this delivery order.

U.S. Department of Agriculture 

In addition to the contract requirements the NADC site requires compliance with the following codes and standards:

Iowa State Building Code: Administration Section Iowa Administrative Code (IAC) 661, Chapter 16, Number ISDC 900.0, Effective July 15, 1997.

ARS Construction Design Standard (242.1).

Veteran’s Administration 

C.5.2
Design and Construction Standards
In addition to the standards listed in the IDIQ contract, the following shall also apply:

Department of Veterans Affairs Design and Construction standards and the Master Construction Specifications.  The Contractor shall follow applicable standards for design and construction contained in General Requirements, Section 01010 (Attachment 7) and on-line at http://www.va.gov/facmgt/standard/standard.htm.
Joint Commission on Accreditation of Healthcare Organizations (JCAHO): Environment of Care Standards including Interim Life Safety Measures.

The following additional standards also apply:

C.5.2.1
Fire Wall Penetration

Medical facilities have specific fire zones to prevent spread of smoke, toxic fumes, and flame.  Prior to installing any proposed ECM affecting fire of smoke separations the Contractor shall: 
1.
Notify the COTR or designated representative before penetrating any potential fire zone boundary (wall, floor or ceiling)

2.
Acquire approval from designated authority for installation drawings or other construction drawings during design phase. 

3.
Any firewall penetration shall be performed in accordance with VA Master Specification section 07270 titled Firestopping.

4.
Notify the COTR upon completion of firewall penetration for inspection and approval.

C.5.2.2
Emergency Power Systems

Medical facilities have emergency electrical distribution and other specialized systems. The Contractor shall not reconfigure, disturb, or alter such systems.  The Contractor shall be required to: 

1.
Notify the COTR before accomplishing any work which impacts any emergency electrical or other specialized systems.

2.
Provide submittals of proposed work for review and approval by the COTR.

C.5.2.3
Passageways 

Installation work shall maintain passageway/access requirements in accordance with NFPA Life Safety requirements.

Army Medical Command 

[Not addressed]

C.5
INSTALLATION REQUIREMENTS FOR ECM's


C.5.3  ECM Quality Control Inspection Program

Bureau of Indian Affairs 

C.5.3
ECM Quality Control Inspection Program
The Contractor shall include a commissioning component as part of their Quality Control Inspection Program detailing design review, start-up, testing, and interactive performance assurance standards for all Contractor-installed and Government-owned equipment impacted by the ECMs installed.  The commissioning approach shall draw upon procedures established for commissioning Federal buildings as outlined in the Building Commissioning Guide 2.1 available at www.eren.doe.gov/femp/facbuild.htm.
General Services Administration 

[Not addressed]

National Laboratory 

C.5.3
ECM Quality Control Inspection Program
Note: The requirements specified herein supercede those in Section C.5.3 of the IDIQ contract.

a.
The Contractor shall be responsible for quality control during installation of ECMs.  The Contractor shall inspect and test all work performed during ECM installation to ensure compliance with the delivery order’s performance requirements.  The Contractor shall maintain records of inspections and tests, including inspections and tests conducted by or for utility or other regulatory agencies.  

b.
Details of the ECM installation quality control inspections and tests to be performed, schedules for executing, and procedures for documenting results shall be defined in the individual technical specification divisions.

U.S. Coast Guard 

C.5.3
ECM Quality Control Inspection Program
Contractor shall include a Commissioning component as part of their Quality Control Inspection Program detailing design review, start-up, testing, and interactive performance assurance standards for all Contractor-installed and Government-owned equipment impacted by the ECMs installed.  The Commissioning approach shall draw upon procedures established for commissioning Federal buildings as outlined in the Model Commissioning Plan and Guide Specifications.

U.S. Department of Agriculture 

C.5.3
ECM Quality Control Inspection Program
c.
In addition to the requirements of the contract, the contractor shall propose for government approval and contractor use, a methodology for handling changes in design after government approval.  The methodology shall include government approval for field changes which occur during installation, use of equipment not specified or approved in the government design review and a means to track changes into the As-Built drawings and specifications.

Veteran’s Administration 

C.5.3
ECM Quality Control Inspection Program
a.
Two (2) copies of the ECM Quality Control Inspection Plan shall be prepared and submitted with the ECM Installation Plans.

Army Medical Command 

C.5.3
ECM Quality Control Inspection Program

Note: The requirements specified herein are in addition to those specified in Section C.5.3 of the IDIQ contract.

The Contractor shall include a Commissioning component as part of their Quality Control Inspection Program detailing equipment/system start-up, testing, and interactive performance assurance standards for all Contractor-installed and Government-owned equipment impacted by the ECMs installed.  The Commissioning approach shall draw upon procedures established for commissioning Federal buildings as outlined in the Building Commissioning Guide 2.1 available at http://www.eren.doe.gov/femp/techassist/bldgcomgd.html.

The Quality Control Inspection Program shall be submitted as a separate stand-alone document at the time the Final Proposal is submitted for review.  The initial Government review of the Quality Control Inspection Program will be completed within 15 working days of receipt.  Contractor shall then submit any revisions within 5 working days; after which final Government approval shall be completed within 14 working days.

C.5
INSTALLATION REQUIREMENTS FOR ECM's


C.5.4  Installed ECM Commissioning

New clause—No Examples

C.5
INSTALLATION REQUIREMENTS FOR ECM's


C.5.5  Environmental Protection

Bureau of Indian Affairs 

C.5.5
Environmental Protection

The Contractor shall assume no asbestos or lead-based paint will be encountered.  If asbestos conditions or lead-based paints are encountered during performance of the work, the Contractor shall stop work in the vicinity of said substances and notify the Government.

General Services Administration 

C.5.5
Environmental Protection

GSA officials may inspect any of the Contractor’s work areas on a no-notice basis during normal work hours.  In the event that a regulatory agency assesses a monetary fine against GSA for violations caused by the Contractor or any of his subcontractors, the Contractor shall reimburse the GSA for fines and costs associated with this violation.

National Laboratory 

C.5.5
Environmental Protection

Authorized Government officials may inspect any of the Contractors work areas on a no-notice basis during normal work hours.  In the event that a regulatory agency assesses a monetary fine against the Government for violations caused by the Contractor or any of his subcontractors, the Contractor shall reimburse the Government for fines and costs associated with this violation.

Additional site specific requirements are documented in Technical Specification Division 1, General Requirements, Section 01550, Waste Management and Environmental Compliance. Technical Specification Division 1 is provided as an attachment.

U.S. Coast Guard 

C.5.5
Environmental Protection

Asbestos and lead based paints may be found in buildings in the base.  For proposal purposes, the Contractor shall identify potential asbestos and lead paint hazards during their detailed energy survey and propose viable ways of handling them.

U.S. Department of Agriculture 

C.5.5
Environmental Protection

Where the contractor proposes and the site approves lighting modifications, the non-reusable lighting, lamps, ballasts, and fixtures shall be turned over to the NADC staff for disposition.

Veteran’s Administration 

[Not addressed]

Army Medical Command 

C.5.5
Environmental Protection

Additional site specific requirements pertaining to environmental protection issues are documented in Division 1, General Requirements, Section 01410, Environmental Protection. This document can be accessed electronically at http://www.hnd.usace.army.mil/techinfo/cegs/cegstoc.htm.

C.5
INSTALLATION REQUIREMENTS FOR ECM's


C.5.6  Service Interruptions

Bureau of Indian Affairs 

C.5.6
Service Interruptions

C.5.6.4
No liquidated damages will be assessed for service interruptions for this project. Actual damages may be assessed for failure to coordinate outages with the Government and maintain agreed-to outage schedules.  Final amount to be paid will be negotiated with the Contractor.  The final amount or value of the consideration to the Government will be negotiated with the Contractor and incorporated as an amendment to the Delivery Order.

General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

C.5.6
Service Interruptions

No liquidated damages will be assessed for service interruptions for this project.  Actual damages may be assessed for failure to coordinate outages with the Government and maintain agreed-to outage schedules.

U.S. Coast Guard 

[Not addressed]

Veteran’s Administration 

C.5.6
Service Interruptions

a.
All utility system interruptions will be coordinated through the COTR fifteen (15) days in advance.  Interruptions of more than one hour duration shall be accomplished after normal hours to minimize affected services of have auxiliary measures in place. Refer to General Requirements Section 01010 (Attachment 7, paragraphs 1.4K–1.5K and 2.14B).

b.
No liquidated damages will be assessed for service interruptions for this project. Actual damages may be negotiated for failure to coordinate outages with the Government and maintain agreed-to outage schedules.

Army Medical Command 

C.5.6
Service Interruptions

For any planned utility service interruptions, the Contractor shall furnish a request to the Contracting Officer’s designated representative for approval at least fifteen (15) working days in advance. The request shall identify the affected buildings and duration of planned outage.  Due to the unique operation of a healthcare facility, environmental conditions must be maintained at all times.  Consideration to maintaining central system services (i.e. chilled water, steam and/or hot water) must be given and shall be addressed by the Contractor and approved by the Federal agency.

C.5
INSTALLATION REQUIREMENTS FOR ECM's


C.5.7  As-Built Drawings

Bureau of Indian Affairs 

C.5.7
As-Built Drawings

C.5.7.1
The As-Built drawings shall be provided to the Government within fifteen (15) days after the installation has been accepted by the Government.  The as-built drawings shall be submitted in mylar sepia with original specifications, design calculations and reports.

General Services Administration 

C.5.7
Name Plates

Each major component of equipment shall have the manufacturer’s name, address, equipment type or style, and catalog or serial number etched or impressed on a nameplate securely attached to the item of equipment

C.5.8
Utilities

1.
The Contractor shall be responsible for all final “tie-ins” to Government-supplied utilities. The new installation shall be inspected by GSA COR’s for compliance with industry standards and codes prior to performing the requested “tie-ins”.  All deficiencies will be corrected by the Contractor prior to the “tie‑ins”.  The final “tie-ins” will be performed at the Contractor’s expense.

2.
GSA will furnish water and electric current at existing outlets as may be required for the installation work to be performed under the delivery order at no cost to the Contractor.  The Contractor at its expense and in a workmanlike manner satisfactory to the GSA shall install and maintain all necessary temporary distribution lines for each utility.  Information concerning the location of existing outlets may be secured from GSA or its designated representative.  The Contractor shall remove all the temporary distribution lines and associated equipment upon completion of the installation work.  The temporary connections, “tie-ins”, will be installed and removed by the Contractor.

National Laboratory 

C.5.7
As-Built Drawings

The Contractor shall maintain and submit as-built drawings to the Contracting Officer or their designated representative per the requirements contained in Technical Specification Division 1, General Requirements, Sections 01010, General Work Requirements, and 01045, Design Build Requirements. Technical Specification Division 1 is provided as an attachment.

U.S. Coast Guard 

C.5.7
As-Built Drawings

All drawings and documents produced shall be generated on an IBM-PC compatible computer system.  All text and drawing computer files shall be submitted on 3 ½" high-density diskette(s).  All inserted “objects” within computer files shall be “embedded” rather than “linked” to ensure transportability of the files.

U.S. Department of Agriculture 

C.5.7
As-Built Drawings

The contractor shall be responsible to provide “As Built” drawings and specifications with any (minor and major) changes or corrections incorporated into the project.  Drawings shall be provided in version 12 or 13 of AutoCAD on 3 ½" floppy or zip diskettes along with one reproducible of all plans and specifications. The As-Built documentation shall be provided to the government within 30 days of government acceptance of the installation and prior to the first savings payment.

Veteran’s Administration 

C.5.7
As-Built Drawings

60 days after installation and government acceptance of ECM’s, the contractor shall submit As-Built drawings to the COTR on high density 1.44M, 3.5 inch floppy disks in Autocad R14® format.

Army Medical Command 

C.5.7
As-Built Drawings

After completion of installation and Government acceptance of installed ECMs, the Contractor will provide as-built drawings in both manual and electronic format. The format for electronic drawings shall be as specified in Section C.5.1.C.8.  Additional drawing requirements are provided in Section J, Attachment 2, Section 2.4.e.

C.6
Operation of ECMs

Bureau of Indian Affairs  

C.6
Operation of ECMs

C.6.2
The Contractor shall be responsible for assuring the proper operations of all ECMs installed under this delivery order.  The Government’s on-site personnel shall perform operations of all ECMs installed by the Contractor based on the Contractor’s instructions and training. 

C.6.3
The Contractor shall describe in their instructions any changes to existing operations of Government-owned equipment.  The due date for the revised operations procedure shall be thirty (30) days prior to new procedure(s) going into effect and thirty (30) days prior to change in operation if equipment has been previously installed. 

C.6.4
For Government retained operations, the Contractor will specify operations work procedures in the Operation and Maintenance manuals.  Their plan to coordinate with, and verify implementation of the procedures by the on-site facilities engineering staff, is described in the Contractor’s Technical Proposal Attachment to the Delivery Order.  An O&M Plan shall be submitted in triplicate thirty (30) days prior to installation completion that provides detailed operations requirements and schedules. 

General Services Administration 

C.6
Operation of ECMs

Note: The requirements specified herein supercede those in Section C.6.2 of the IDIQ contract.
C.6.2

Unless specified otherwise in the delivery order, and upon acceptance of the Contractor proposal to operate ECM’s, the Contractor shall be responsible for operation of all ECMs installed.  Installed ECMs shall include all Contractor installed equipment and those portions of GSA equipment which have been modified or replaced to achieve proposed ECM performance. Examples of exceptions that may be specified in a delivery order are: 

1.
The Contractor shall define the required approach to operation of the ECM related equipment.  The Contractor shall describe in detail the operation tasks to be performed, the number of operators required, the qualification duties of the operators, and the operator schedule.  The Contractor shall indicate what conditions the systems will be contractually obligated to maintain, such as minimum and maximum space temperatures, lighting levels, flow rates, steam pressure and quality, reliability and availability, and other conditions pertinent to the ECM.

2.
GSA will operate the ECM-related equipment and systems in full conformance with the requirements of the Contractor, except that the equipment and systems must first be operated as required to meet the operational needs of the plant. 

3.
The degree of operations effort—required by the Contractor and performed by the Government—that is above and beyond that effort normally performed for the ECM-related equipment and systems shall be negotiated by the Government and the Contractor and defined in the delivery order.  Such additional, Government operations effort for the ECMs shall be performed at the Contractor’s expense.

National Laboratory 

C.6
Operation of ECMs

Note: The requirements specified herein supercede those in Section C.6.2 of the IDIQ contract.
C.6.2

The Contractor shall be responsible for operation of all ECMs installed.  Installed ECMs shall include all Contractor installed equipment and those portions of Government equipment which have been modified or replaced to achieve proposed ECM performance. 

1.
The Contractor shall define the required approach to operation of the ECM related equipment.  The Contractor shall describe in detail the operation tasks to be performed, the number of operators required, the qualification duties of the operators, and the operator schedule.  The Contractor shall indicate what conditions the systems will be contractually obligated to maintain, such as minimum and maximum space temperatures, lighting levels, flow rates, steam pressure and quality, reliability and availability, and other conditions pertinent to the ECM.

2.
The Government expects that the Contractor will utilize in-house bargaining unit employees for operation of the installed ECMs.  The Government will operate the ECM-related equipment and systems in full conformance with the requirements of the Contractor, except that the equipment and systems must first be operated as required to meet the operational needs of the plant. 

3.
The degree of operations effort—required by the Contractor and performed by the Government—that is above and beyond that effort normally performed for the ECM-related equipment and systems shall be negotiated by the Government and the Contractor and defined in the delivery order.  Such additional, Government operations effort for the ECMs shall be performed at the Contractor’s expense.

Note: The requirements specified herein supercede those in Section C.6.4 of the IDIQ contract.
C.6.4

The Government will use and operate government‑owned equipment, and Contractor equipment in accordance with operating procedures provided by the Contractor and approved by the Contracting Officer.  The Contractor shall monitor equipment performance.

U.S. Coast Guard  

C.6
Operation of ECMs

C.6.3
The Contractor shall describe in their proposal any changes to existing operations of Government-owned equipment.  The due date for the revised operations procedure shall be five (5) working days prior to any new procedure(s) going into effect.

U.S. Department of Agriculture 

C.6
Operation of ECMs

C.6.2
ECM’s within all lab and all animal secondary containment areas shall be installed, operated and maintained by NADC staff.  Installation and implementation plans submitted by JCI shall clearly indicate biocontainment areas where JCI subcontractors may not enter, and where installation of improvements will be competed by NADC personnel.  JCI will provide written installation instructions with the equipment to be installed by NADC, and will not be responsible for facility or equipment failure and damages if the NADC installers do not follow directions provided. 
C.6.3
Revised operations work procedures shall be provided in draft form for review, comment and approval by the Government, during the project acceptance period.

Veteran’s Administration 

C.6
Operation of ECM’s

C.6.2
Agency Exceptions
(3)
The Government currently utilizes bargaining unit employees, contracted services, or in-house labor and considers it advantageous to retain operations responsibility of the installed ECMs with proper training as supplied by the contractor.

C.6.3
A revised operations work procedure shall be provided for approval by the Government 15 days in advance when the implementation of an ECM results in a change to an existing operations work procedure affecting Government or contractor equipment operations.

Army Medical Command 

C.6
Operation of ECMs

C.6.2


Note:  The requirements specified herein supersede those in Section C.6.2 of the IDIQ contract.

The Contractor shall be responsible for operation of all ECMs installed, including the complete operation of the HVAC system, to ensure that the energy conservation measures will be operated properly to reduce energy consumption while meeting tenant climate control requirements. 

While the Contractor is responsible for the operation, the Government will actually perform the operation functions. The Government will operate the ECM-related equipment and systems in full conformance with the requirements of the Contractor, except that the equipment and systems must first be operated as required to meet the operational needs of the plant. 

The Contractor shall define (in the Final Proposal) the required approach to operation of the ECM related equipment.  The Contractor shall describe in detail the operation tasks to be performed, the number of operators required, the qualification duties of the operators, and the operator schedule.  The Contractor shall indicate what conditions the systems will be contractually obligated to maintain, such as minimum and maximum space temperatures, lighting levels, flow rates, steam pressure and quality, reliability and availability, and other conditions pertinent to the ECM.

C.6.3

Note:  The requirements specified herein supersede those in Section C.6.3 of the IDIQ contract.

The Contractor shall describe in their proposal any changes to existing operations of Government-owned equipment.  Within 30-days of completion of equipment installation, or prior to the first required operations work, whichever comes first, the Contractor shall prepare a new written operations work procedure for review and approval by the Government.

C.6.5

Note:  The requirements specified herein supersede those in Section C.6.5 of the IDIQ contract.

The Government will not move, turn off, or otherwise change any Contractor‑owned equipment without the consent of the Contractor, unless such action is in accordance with the operation procedures provided by the Contractor; or if it is necessary in an emergency to prevent loss of life, injury or damage to property, or discomfort to Government personnel, occupants, or patients.

C.7
Maintenance of ECMs

Bureau of Indian Affairs 

C.7
Maintenance of ECMs

C.7.2
The Contractor shall be responsible for assuring the proper maintenance of all ECMs installed under this delivery order.  The Government staff will shall be responsible for performing maintenance of all ECMs installed by the Contractor based on the Contractor’s maintenance plan and instructions.  Maintenance of the boiler and DDC measures will be provided through a mutually-agreed upon service firm for a minimum of the first four (4) years of the term. 

C.7.3
The Contractor shall describe in their instructions any changes to the maintenance of Government equipment.  The due date for the revised maintenance procedure shall be thirty (30) days prior to when the next scheduled maintenance is required.  The Contractor shall train Government on-site personnel in the new approved maintenance work procedure. 

C.7.4
The Contractor’s maintenance work procedures will be specified in the Operation and Maintenance manuals; and their plan to coordinate with, and verify the work of, the on-site maintenance staff, is described in the Con-tractor’s Technical Proposal Attachment to the Delivery Order. An O&M Plan shall be submitted in triplicate thirty (30) days prior to installation completion that provides detailed maintenance requirements and schedules. 

General Services Administration 

C.7
Maintenance of ECMs

Note: The requirements specified herein supercede those in Section C.7.2 of the IDIQ contract.
C.7.2

Unless specified otherwise in the delivery order, and upon acceptance of the Contractor proposal for maintaining ECM’s, the Contractor shall be responsible for maintenance of all ECMs installed.  Installed ECMs shall include all Contractor installed equipment and those portions of GSA equipment that have been modified or replaced to achieve proposed ECM performance. Examples of exceptions that may be specified in the delivery order are:  

1.
The Contractor shall submit the Contractor’s approach to maintenance and repair of the systems to be modified by this ECM as appropriate. The Contractor shall define the maintenance and repair organization(s) to be utilized in this effort.  The Contractor shall describe in detail the maintenance and repair tasks to be performed, number of maintenance personnel required, the qualifications and duties of the personnel, and the personnel schedules.  The Contractor shall provide specific details and plans for scheduled, preventive, unscheduled, and emergency maintenance and repair.

2.
GSA expects that the Contractor will utilize in-house workers in the performance of maintenance work to the extent that these workers have traditionally performed the type of maintenance work to be undertaken via the ECM and possess the technical expertise to perform such work. The degree of maintenance effort performed by GSA shall be negotiated by GSA and the Contractor and defined in the delivery order. GSA performed maintenance work will be provided at the Contractors’ expense.

3.
The Contractor shall provide GSA with up-to-date maintenance and repair schedules and confirmation of completed work. The original copy of such materials shall be kept on record in the Contractor’s files and made available for inspection to GSA. For GSA provided maintenance work, up-to-date maintenance and repair schedules and confirmation of completed work of original materials shall be kept on record in GSA files and be available for inspection by the Contracting Officer and the Contractor.

National Laboratory 

C.7
Maintenance of ECMs

Note: The requirements specified herein supercede those in Section C.7.2 of the IDIQ contract.
C.7.2
(no title)

The Contractor shall be responsible for maintenance of all ECMs installed.  Installed ECMs shall include all Contractor installed equipment and those portions of Government equipment that have been modified or replaced to achieve proposed ECM performance.  

1.
The Contractor shall submit the Contractor’s approach to maintenance and repair of the systems to be modified by this ECM as appropriate. The Contractor shall define the maintenance and repair organization(s) to be utilized in this effort.  The Contractor shall describe in detail the maintenance and repair tasks to be performed, number of maintenance personnel required, the qualifications and duties of the personnel, and the personnel schedules.  The Contractor shall provide specific details and plans for scheduled, preventive, unscheduled, and emergency maintenance and repair.

2.
The Government expects that the Contractor will utilize in-house workers represented by the Atomic Trades and Labor Council, AFL-CIO in the performance of maintenance work to the extent that these workers have traditionally performed the type of maintenance work to be undertaken via the ECM and posses the technical expertise to perform such work. The degree of maintenance effort performed by the Government shall be negotiated by the Government and the Contractor and defined in the delivery order. The Government performed maintenance work will be provided at the Contractor’s expense.


The Government expects that all construction managers or construction contractors who are hired for such work at Oak Ridge National Laboratory abide by the site-wide construction labor agreement (CLA) developed for Lockheed Martin between MK-Ferguson (MK-F) and the Knoxville Building and Construction Trades Council.

3.
The Contractor shall provide the Government with up-to-date maintenance and repair schedules and confirmation of completed work. The original copy of such materials shall be kept on record in the Contractor’s files and available for inspection by the Government. For Government provided maintenance work up-to-date maintenance and repair schedules and confirmation of completed work original materials shall be kept on record in Government files and be available for inspection by the Contracting Officer and the Contractor.

Note: The requirements specified herein supercede those in Section C.7.4 of the IDIQ contract.

C.7.4

The Government will maintain government‑owned equipment, and Contractor equipment in accordance with maintenance procedures provided by the Contractor and approved by the Contracting Officer.

U.S. Coast Guard 

C.7
Maintenance of ECMs

C.7.3
The Contractor shall describe in their proposal any changes to the maintenance of Government equipment.  The due date for the revised maintenance procedure shall be thirty (30) days prior to when the next scheduled maintenance is required. 

U.S. Department of Agriculture 

C.7
Maintenance of ECMs

C.7.2
The contractor shall be responsible for providing detailed maintenance plans, schedules, checklists, and directions to NADC for implementation by separate contract or in-house staff.  Maintenance plans shall identify the frequency and level of required service to maintain equipment in intended functioning condition.  

C.7.3
Revised maintenance work procedures shall be provided in draft form for review, comment and approval by the Government, during the project acceptance period.
Veteran’s Administration 

C.7
Maintenance of ECM’s

C.7.2
Agency Exceptions:

(3)
The Government currently utilizes bargaining unit employees, contracted services, or in-house labor and considers it advantageous to retain maintenance responsibility of installed ECMs.  Training shall be provided by the contractor to insure proper maintenance procedures are followed on installed ECM’s.

C.7.3
The contractor shall submit a revised maintenance work procedure for approval by the Government, as required when the implementation of an ECM or ECM’s changes existing equipment maintenance schedules.  The required procedure shall be submitted 15 days prior to the implementation of the change.

Army Medical Command 

C.7
Maintenance of ECMs

C.7.2

Note:  The requirements specified herein supersede those in Section C.7.2 of the IDIQ contract.

The Contractor shall be responsible for maintenance of all ECMs installed, including the complete maintenance of the HVAC system, to ensure that the energy conservation measures will be maintained properly to reduce energy consumption while meeting tenant climate control requirements.

While the Contractor is responsible for the maintenance, the Government may be willing to actually perform either all of the maintenance functions or a selected subset of the functions.  If so, the Government would maintain the ECM-related equipment and systems in full conformance with the requirements of the Contractor. 

The Contractor shall describe (in the Final Proposal) in detail the maintenance tasks to be performed, the number of maintenance personnel required, as well as the costs associated with each maintenance function (based upon the Contractor performing each activity).  Upon review, the Government will decide which, if any, maintenance functions they would be willing to assume. 

C.7.3

Note:  The requirements specified herein supersede those in Section C.7.3 of the IDIQ contract.

Within 30-days of completion of equipment installation, or prior to the first scheduled maintenance, whichever comes first, the Contractor shall prepare a new written maintenance work procedure for review and approval by the Government, and provide training for Government employees or Contractor personnel to allow them to safely and adequately perform the required maintenance.

C.7.5

Note:  The requirements specified herein supersede those in Section C.7.5 of the IDIQ contract.

The Government will not move, turn off, or otherwise change any Contractor‑owned equipment without first notifying the Contractor, unless such action is in accordance with the operation procedures provided by the Contractor; or if it is necessary in an emergency to prevent loss of life, injury or damage to property, or discomfort to Government personnel, occupants, or patients.

C.8
Repair of ECMs

Bureau of Indian Affairs 

C.8
Repair of ECMs

C8.1.1
Equipment repair responsibilities for each ECM are identified in the Contractor’s Technical Proposal Attachment to the Delivery Order. 

C.8.1.2
If Government-owned equipment fails as a result of actions on the part of the Contractor, the Contractor shall make repairs as follows: Emergency equipment failures shall be repaired within four (4) hours after being notified by the TR.  Non-emergency repairs shall be accomplished within twenty-four (24) hours after notification.

General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

C.8
Repair of ECMs

C.8.1.2
If Government-owned equipment fails as a result of actions on the part of the Contractor, the Contractor shall make repairs as follows:  Emergency equipment failures shall be repaired within two (2) hours after being notified.  Non-emergency repairs shall be accomplished within twenty-four (24) hours after notification:

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

C.8
Repair of ECMs

C.8.1
Repairs, as listed in the IDIQ, will be performed within 48 hours.  The response time will be four hours.

Army Medical Command 

C.8
Repair of ECMs 

C.8.1
(No title)

Note:  The requirements specified herein are in addition to those in Section C.8.1 of the IDIQ contract.

The Government reserves the right to request an independent assessment should a dispute arise pertaining to the failure of equipment.  

C.9
Contractor Maintenance and Repair Response Time

Bureau of Indian Affairs 

C.9
Contractor Maintenance and Repair Response Time

C.9.1
The Contractor shall make repairs as follows: In the case of emergency equipment failures, maintenance response personnel shall be onsite within two (2) hours, and repairs accomplished within twenty-four (24) hours after being notified by the Government.  In the case of Non-emergency equipment failures, maintenance response personnel shall be onsite by the start of the next business day, and repairs shall be accomplished within forty-eight (48) hours after notification. 
C.9.2
Emergency repairs are identified as those repairs that, if not performed, will adversely affect the building environment in a critical manner, poses a safety hazard, or cause damage to the building or equipment. 

C.9.3
In the event the Contractor fails to respond as required in the delivery order or in the event of an emergency, the Government may perform emergency repairs to Contractor-owned equipment.  If Government repair is the result of Contractor failing to respond as required, the cost of the repairs will be borne by the Contractor.  The amount to be charged will be the actual cost to do the repairs if contracted out or, if performed by the on-site government personnel, it will be calculated based on parts and labor using the number of hours worked times the hourly rate set by the wage determination.  The final amount to be charged the Contractor will be negotiated with the Contractor, incorporated by an amendment to the Delivery Order, and deducted from the next monthly invoice.

General Services Administration 

C.9
Contractor Maintenance and Repair Response Time
Note:  The requirements specified herein supercede those in Section C.9.1 of the IDIQ contract.

C.9.1
(no title)

The Contractor shall establish a point of contact (name and phone number) for use by GSA in providing response to Contractor equipment failures.  The point of contact shall be available 24 hours per day 7 days per week throughout the delivery order’s term.  Initial telephone response to repair call messages shall be within 2 hours.  If a site visit is needed to repair equipment, repair personnel shall arrive on site no later than the next business day following the initial telephone response for non‑emergency repairs or within 4 hours for emergency repairs.  Although normal Contractor access is during the normal work hours specified for the specific site in the delivery order, the Contractor may be granted 24-hour per day access to the buildings for emergency work, unless otherwise restricted in the delivery order.
National Laboratory 

C.9
Contractor Maintenance and Repair Response Time
Note:  The requirements specified herein supercede those in Section C.9.1 of the IDIQ contract.

C.9.1
(no title)

The Contractor shall establish a point of contact (name and phone number) for use by the Government in providing response to Contractor equipment failures.  The point of contact shall be available 24 hours per day 7 days per week throughout the delivery order’s term.  Initial telephone response to repair call messages shall be within 2 hours.  If a site visit is needed to repair equipment, repair personnel shall arrive on site no later than the next business day following  the initial telephone response for non‑emergency repairs or within 4 hours for emergency repairs.  Although normal Contractor access is during the normal work hours specified for the specific site in the delivery order, the Contractor may be granted 24-hour per day access to the buildings for emergency work, unless otherwise restricted in the delivery order.

U.S. Coast Guard 

C.9
Contractor Maintenance and Repair Response Time

C.9.1
The Contractor shall make repairs as follows:  Emergency equipment failures shall be repaired within twenty-four (24) hours after being notified by the Government.  Non-emergency repairs shall be accomplished within forty-eight (48) hours after notification.  Contractor personnel responding to both emergency and non-emergency repairs shall contact the base OOD, (252) 335-6310/6727 to arrange access to the appropriate building.  Contractor will be granted 24‑hour per day access to the buildings for emergency work.

C.9.2
Emergency repairs are identified as those repairs that adversely affect the building environment in a critical manner, pose a safety hazard, or cause damage to the building or equipment.

C.9.3
In the event the Contractor fails to respond as required or in the event of an emergency, the Government may perform emergency repairs to Contractor-owned equipment.  If repair is the result of Contractor failing to respond as required, the cost of the repairs will be borne by the Contractor.  The amount to be charged will be the actual cost to do the repairs if contracted out or, if performed by government employees, it will be calculated based on parts and labor using the number of hours worked times the hourly rate set by the OPM wage determination.  The final amount to be charged the contractor will be negotiated with the contractor and deducted from the next monthly invoice.

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

C.9
Contractor Maintenance and Repair Response Time

C.9.1
a.
The contractor shall furnish to the Contracting Officer or his/her designated representative a written list of two designated individuals to be contacted in the event ECM repairs are needed. The list shall include name, address, and telephone number (both during duty hours and after duty hours to include weekends and holidays).  This list shall be kept current, and the Contracting Officer shall be notified in writing of any changes.

b.
Whenever a problem with an ECM occurs (emergency or routine), the Contracting Officer or designated representative will contact an ESCO designated repair individual via telephone and briefly describe the condition that exists.  The contractor shall maintain a telephone call log.  The contractor shall provide at its expense a copy of this log covering the contract term to the Contracting Officer upon written request.

c.
Upon notification of a problem deemed a non-emergency by the Contracting Officer or his or her designated representative, the contractor shall respond within 4 hours and have one normal working day (8 hrs) to initiate corrective action and shall be on-site within 8 hours to begin repairs and shall have an additional working day (8 hrs) to complete repairs. The Government will consider the typical work day to be 8 hours. If repairs cannot be completed within one working day, the Contracting Officer or designated representative shall be notified.  It should be noted that the contractor’s failure to respond to a problem deemed normal may, in turn, constitute an emergency situation. 

d.
Upon notification of a problem deemed an emergency by the Contracting Officer or designated representative, the contractor shall respond on-site within 4 hours to begin repairs. If repairs cannot be completed prior to 6:00 p.m., of the notification day the contractor shall ensure the emergency situation is alleviated and the repairs shall be completed the next day.  During the outage, the contractor shall provide any needed backup equipment to maintain operations, and shall be responsible for damage to government or contractor equipment due to failure.

C.9.2
An ECM problem shall be considered an emergency when it creates safety hazards to Government personnel, property, and/or hinders patient care or the ability of the staff to perform their work. 

Army Medical Command 

C.9
Contractor Maintenance and Repair Response Time

C.9.1
(no title)

Note:  The requirements specified herein supercede those in Section C.9.1 of the IDIQ contract.

The Contractor shall establish a point of contact (name and phone number) for use by the Government in providing response to Contractor equipment failures.  The Contractor shall make repairs as follows: Emergency equipment failures shall be repaired within two (2) hours after being notified by the Government.  Non-emergency repairs shall be accomplished within twenty-four (24) hours after notification.  The Government will be responsible for determining the nature (emergency versus non-emergency) of any service calls. Contractor personnel responding to both emergency and non-emergency repairs during normal business hours (7:30 a.m. to 4:00 p.m.) shall contact the Site Technical Representative (STR) at 706-544-3632 to arrange access to the appropriate building. Likewise, after normal business hours and on weekends and holidays, Contractor personnel shall contact the Administrative Officer of the Day (AOD) at 706-544-2041. Contractor will be granted 24-hour per day access to the buildings for emergency work.

C.9.2
(no title)

Note:  The requirements specified herein supercede those in Section C.9.2 of the IDIQ contract.

Emergency repairs are identified as those repairs that adversely affect the mission of Martin Army Community Hospital, building environment in a critical manner, pose a safety hazard, or cause damage to the building or equipment.

C.9.3
(no title)

Note:  The requirements specified herein supercede those in Section C.9.3 of the IDIQ contract.

In the event that the Contractor fails to respond as required or in the event of an emergency, the Government may perform emergency repairs to Contractor-owned equipment.  The cost of the repairs shall be deducted from any money due to, or which may become due to the Contractor under this delivery order.  This deduction will be subtracted from the Contractor’s next monthly invoice. The amount to be deducted will be the actual cost to do the repairs if contracted out, or, if performed by Government employees, subtracting the number of hours worked by the hourly rate set by the wage determination.  The final amount to be charged the Contractor will be negotiated with the Contractor and deducted from the next monthly invoice. 

C.10
Operations and Maintenance Manuals and Training for ECMs

Bureau of Indian Affairs 

C.10
Operations and Maintenance Manuals and Training for ECMs

C.10.1
Operations and Maintenance Manuals

Thirty (30) days prior to the installation completion, the Contractor shall furnish six (6) sets of operation and maintenance (O&M) manuals and recommended spare parts lists for the Contractor-installed ECMs and modified Government equipment.  O&M manuals should clearly identify equipment model numbers and sizes.

C.10.2
Government Personnel Training for ECMs

Contractor shall submit a Training Plan thirty (30) working days prior to the start of the first class that is designed around operations, troubleshooting, maintenance and repair of all installed ECMs for which Government operations, maintenance or repair is required.  The plan shall identify course title, describe course content, and outline proposed schedule and recommended frequency of training.  The training shall be tailored to meet the complexity of the ECM.  Contractor will ensure appropriate training for staff up to ten (10) people.  Training shall be conducted at the project site, in facilities provided by the Government.
General Services Administration 

C.10.1
Operations and Maintenance Manuals

1.
For each major/minor piece of equipment and/or replaceable system component, a list of spares for nominal operations shall be prepared. This list shall have the host equipment and/or system component identified by nomenclature, manufacturer, and part number. Under each identification, the spares shall be identified by nomenclature and cost at the time of contract completion. A local source of parts as well as service on the parts shall be identified. This source shall be capable of responding within 24 hours of a call for service. In addition, the name and telephone number of the regional supplier of the equipment/systems components shall be provided.

2.
The operating manuals shall contain step-by-step methods for operating each separate component and for operating the systems in a systematic manner. These manuals shall show the location of the item being described and provide a clear and concise narrative description of the item, its operating function, characteristics, and its interrelationship with other system components. The maintenance manual shall provide comprehensive details of complex components and parts with illustrations of how the components and parts are systematically arranged and located. The maintenance instructions shall prescribe the manufacturers’ recommended schedule for preventive maintenance plans. The instructions shall clearly identify seasonal maintenance requirements and state the frequencies for all maintenance and/or operations. The operating and maintenance manuals shall be provided in a bound document that is clearly tabbed, indexed, and marked for easy use.

C.10.2
Government Personnel Training for ECMs

Note: The requirements specified herein supercede those in Section C.10.2.1 and C.10.2.2 of the IDIQ contract.
1.
The Contractor shall submit a proposed GSA employee and/or GSA O&M Contractor-training plan.  All ECMs that will change equipment operation, maintenance, or repair practices, even if the Contractor plans to assume these responsibilities, shall include provisions for the training of an appropriate number of GSA employees and/or GSA O&M contractors with respect to the new practices. If the ECM is small or uncomplicated, the training may consist of a brief field tour and an opportunity for GSA and/or GSA contractor personnel to question the instructor with respect to system configuration and operation.  With respect to larger or more complicated systems, the training would be more extensive, involving a formal training course.

2.
The Contractor-provided formal training course shall provide instructions on operation, troubleshooting, maintenance and repair of equipment, and systems modified or installed under each ECM. Instructions shall include both a classroom phase and a practical application phase. The course material shall include the operation and maintenance plans and manuals as instructional materials. The program shall be conducted in facilities directed by GSA.

National Laboratory 

C.10.1
Operations and Maintenance Manuals

1.
For each major/minor piece of equipment and/or replaceable system component, a list of spares for nominal operations shall be prepared. This list shall have the host equipment and/or system component identified by nomenclature, manufacturer, and part number. Under each identification, the spares shall be identified by nomenclature and cost at the time of contract completion. A local source of parts as well as service on the parts shall be identified. This source shall be capable of responding within 24 hours of a call for service. In addition, the name and telephone number of the regional supplier of the equipment/systems components shall be provided.

2.
The operating manuals shall contain step-by-step methods for operating each separate component and for operating the systems in a systematic manner. These manuals shall show the location of the item being described and provide a clear and concise narrative description of the item, its operating function, characteristics, and its interrelationship with other system components. The maintenance manual shall provide comprehensive details of complex components and parts with illustrations of how the components and parts are systematically arranged and located. The maintenance instructions shall prescribe the manufacturers’ recommended schedule for preventive maintenance plans. The instructions shall clearly identify seasonal maintenance requirements and state the frequencies for all maintenance and/or operations. The operating and maintenance manuals shall be provided in a bound document that is clearly tabbed, indexed, and marked for easy use.

C.10.2
Government Personnel Training for ECMs

Note: The requirements specified herein supercede those in Section C.10.2.1 and C.10.2.2 of the IDIQ contract.
1.
The Contractor shall submit a proposed Government employee and/or Government O&M Contractor-training plan.  All ECMs that will change equipment operation, maintenance, or repair practices, even if the Contractor plans to assume these responsibilities, shall include provisions for the training of an appropriate number of Government employees and/or Government O&M contractors with respect to the new practices. If the ECM is small or uncomplicated, the training may consist of a brief field tour and an opportunity for Government and/or Government contractor personnel to question the instructor with respect to system configuration and operation.  With respect to larger or more complicated systems, the training would be more extensive, involving a formal training course.

2.
The Contractor-provided formal training course shall provide instructions on operation, troubleshooting, maintenance and repair of equipment and systems modified or installed under each ECM. Instructions shall include both a classroom phase and a practical application phase. The course material shall include the operation and maintenance plans and manuals as instructional materials. The program shall be conducted in facilities directed by the Government.

3.
In accordance with his/her approved schedule, the Contractor shall prepare a training course outline and submit it to the Government for review. The training course outline shall identify for each block of instruction: the teaching objectives, the time and length of instruction, the place of instruction, the training aids required, the recommended audience, and a brief description of the contents. The training course outline shall be assembled in a notebook, tabbed for each block of instructions.

4.
The Contractor training course shall be conducted after the completion of system testing in accordance with each ECM.

U.S. Coast Guard 

C10.1
Operations and Maintenance Manuals

Thirty (30) days prior to the installation completion, the Contractor shall furnish operation and maintenance (O&M) manuals and recommended spare parts lists for the Contractor-installed ECMs and modified Government equipment.

C.10.2
Government Personnel Training for ECMs

All government service employees must become familiar with ECM maintenance support should emergencies arise.

Training will be provided by the Contractor and shall be conducted at the Support Center Elizabeth City, in facilities provided by the Government.  Contractor shall submit a training plan, ten (10) working days prior to the start of the class that includes topics, length and duration of training and includes appropriate training staff for up to ten (10) people.

U.S. Department of Agriculture 

C.10.2
Government Personnel Training for ECM’s

2.a.
ECM Training Program Plan shall be provided for government review and approval during the project acceptance period.

Veteran’s Administration 

C.10.1
Operations and Maintenance Manuals

The contractor shall furnish four (4) copies of operation and maintenance manuals and recommended spare parts lists for operations and maintenance of the contractor‑installed ECMs and modified Government equipment.  O&M plans and spare parts list shall be submitted to the Contracting Officer’s Technical Representative within 30 days prior to the scheduled completion of installed ECMs.

C.10.2
Government Personnel Training for ECM’s

b.
Training Program—Agency Requirements:  The training program shall be conducted at DAV Medical Center, Amarillo, TX in facilities provided by the Government or at other off site locations at the expense of the Contractor.
c.
Contractor is to furnish a training plan 10 days before first scheduled class that will include topics, duration, and target audience for planned classes.  The training shall include the use of videotape of specific ECM training provided by the contractor to facility employees.  This tape will be used for new employees and for refresher training purposes.
Army Medical Command 

C.10
Operations and Maintenance Manuals and Training for ECMs

C.10.1
(no title)

Note:  The requirements specified herein supercede those in Section C.10.1 of the IDIQ contract.

Thirty days prior to the installation completion, the Contractor shall furnish three (3) copies of the operation and maintenance (O&M) manuals and recommended spare parts lists for the Contractor-installed ECMs and modified Government equipment.  O&M manuals should clearly identify equipment model numbers and sizes.

C.10.2
Government Personnel Training for ECMs

Note: The requirements specified herein supercede those in Section C.10.2.1 of the IDIQ contract.

On or about thirty (30) days prior to the installation completion, the Contractor shall train Government personnel and/or Government Operation and Maintenance (O&M) contractors as required to operate, maintain, and repair ECM equipment and systems in the event of emergencies.  The Contractor shall propose specific date and time for the training.  Said date and time will be subject to approval by the ordering Government agency. Training shall be conducted at the Martin Army Community Hospital in facilities provided by the Government.

Note: The items specified herein are in addition to those specified in Section C.10.2 of the IDIQ contract.

The Contractor is to furnish a training plan 10 days before first scheduled class that will include topics, duration, and target audience for planned classes.  The training shall include the use of videotape of specific ECM training provided by the Contractor to facility employees.  This tape will be used for new employees and for refresher training purposes.

C.11
Government Projects

No examples

C.12
Utility Energy Efficiency/Renewable Project Financial Incentives

Bureau of Indian Affairs 

C.12
Utility Energy Efficiency/Renewable Project Financial Incentives

The Contractor shall be responsible for investigating, acquiring forms, and preparing the final documentation for any available rebates or incentives from the serving utility and for payment for the chiller coolant. Rebates shall be investigated and documentation shall be provided on available rebates and proposed disposition of rebates.
General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

[Not addressed]

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

[Not addressed]

Army Medical Command 

C.12
Utility Energy Efficiency/Renewable Project Financial Incentives

Note: The requirement specified herein supersedes that specified in Section C.12 of the IDIQ contract.
The implementation of an ECM may result in the Government being eligible for a financial incentive from the serving utility company.  The Contractor shall be responsible for preparing any and all documentation required to apply for any applicable financial incentive.  The Contractor shall submit the utility company application and documentation to the Contracting Officer for Government submission to the serving utility representative.  Further, the Government will retain any revenue acquired from the serving utility. It is anticipated that this revenue will be split evenly and applied toward additional ECM principal reduction and regional facility funding. 

C.13 Availability of Utilities (new)

No examples
C.14 Government-Furnished Property and Contractor-Furnished Material (new)

No examples 

C.16 Fire Prevention (was H.23)

Bureau of Indian Affairs 

C.16
Fire Prevention

No site-specific additions are identified for this delivery order.

General Services Administration 

[Not addressed]

National Laboratory 

C.16
Fire Prevention

For additional requirements refer to Division 1 of the Master Technical Specifications.

U.S. Coast Guard 

C.16
Fire Prevention

No site-specific additions are identified for this delivery order.

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

C.16
Fire Prevention

The Contractor shall insure that it and its employees shall know how to instigate a fire alarm.  The Contractor shall observe all requirements for handling and storage of combustible supplies, materials, waste and trash.  Contractor employees operating critical equipment shall be trained to properly respond during a fire alarm or fire in accordance with the DVA Amarillo, CO Medical Center Fire Prevention Procedures.  The VAMC will furnish training to the contractor for Fire Prevention Procedures.  The Contractor shall obtain a permit for Hot Work in accordance with DVA Medical Center permit instructions.  Above referenced documents are attached.  (Section J, Attachment 7) The Contractor shall follow all fire safety requirements set out in the General Requirements, Section 01010, (Attachment 7, Paragraphs 1.4M and N).

Army Medical Command 

C.16
Fire Prevention

The Contractor will be expected to know where fire fighting equipment and fire alarms are located.  Any hot work will require a welding permit from the Station Fire Department and notification to the Operating Management Department.  Each contract employee performing work within the facility shall attend a fire/safety briefing on local policy and procedures.  The fire/safety briefing will conducted by Government facility personnel at the Government’s expense.

C.17 Salvage (was H.25)

Bureau of Indian Affairs 

C.17
Salvage

A list of equipment to be removed or disconnected may be found in the Contractor’s Technical Proposal Attachment to the Delivery Order.  All equipment shall be removed and disposed of by the Contractor.
General Services Administration 

C.17
Salvage

 [Not addressed]

National Laboratory 

C.17
Salvage

For additional requirements refer to Division 1 of the Master Technical Specifications.

U.S. Coast Guard 

C.17
Salvage

No equipment has been identified as salvage under this delivery order. 

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

C.17
Salvage

All material and equipment which are removed or disconnected during the installation phase, shall become the property of the Contractor and shall be removed by the Contractor at his/her expense.  Contractor will supply a list of such equipment that shall be included in the proposal for each ECM.  Any material and equipment not to be stored and all debris resulting from work under this contract shall be removed from the site by the Contractor at his/her expense.

Army Medical Command 

[Not addressed]

C.18 Asbestos and Other Hazardous Materials  (was H.27, Disposal)

Bureau of Indian Affairs 

C.18 (a)  Hazardous Material Handling and Disposal

The chiller coolant shall be recycled in accordance with EPA requirements.  Only qualified personnel shall be involved in discharge of the system.
C.18 (b)  PCB Handling and Disposal 

The existing fluorescent lighting fixtures are fitted with ballasts that may contain PCB’s.  Should any of these ballasts be found to contain PCB’s, they shall be disposed of in accordance with EPA and State standards.  Recycling is the preferred method of disposal.
General Services Administration 

C.18
Disposal

For additional requirements refer to attached Division 1 Section 1546—SAFETY AND HEALTH.

National Laboratory 

C.18
Disposal

For additional requirements refer to attached Division 1 of the Master Technical Specifications.

U.S. Coast Guard 

C.18
Disposal

On site disposal of cardboard is required.  Cardboard must be broken down and disposed of in the recycle bin. 

U.S. Department of Agriculture 

[C.16.2 in Central/Midwest DO RFP]

Where the contractor proposes and the site approves lighting modifications, the non-reusable lighting, lamps, ballasts, and fixtures shall be turned over to the NADC staff for disposition.

Veteran’s Administration 

[C.15.c in Central/Midwest DO RFP]: 

If both the Government and the Contractor decline to exercise their options to remove and dispose of this material, the Contractor shall be required to restore the site affected by that ECM to its original condition with compensation provided by the Government.  However, the Contractor’s obligation for its contracted Guaranteed Annual Government Cost Savings Performance Requirements shall be equitably reduced as a result of this ECM not being installed.

Army Medical Command 

C.18 (a)  Hazardous Material Handling and Disposal

Employees are required by OSHA 1910.120 to be trained on the handling and disposal of hazardous chemicals.  If an employee is working with a hazardous chemical said employee must have current documentation on receiving appropriate training on that specific chemical.

Additional site specific requirements pertaining to handling and disposal of hazardous material are documented in Division 1, General Requirements, Section 01351, Safety, Health and Emergency Response. This document can be accessed electronically at http://www.hnd.usace.army.mil/techinfo/cegs/cegstoc.htm.

C.18 (b) PCB Handling and Disposal

The existing fluorescent lighting fixtures located in the building(s) covered under this contract may contain PCB’s.  The Contractor shall be responsible for determining whether the ballasts contain PCBs.  Further, should any of these ballasts be found to contain PCBs, they shall be turned over to the Government for disposal. 

Additional site specific requirements pertaining to handling and disposal of PCBs are documented in Division 2, Site Work, Section 02120, Transportation and Handling of Hazardous Materials. This document can be accessed electronically at http://www.hnd.usace.army.mil/techinfo/cegs/cegstoc.htm.

C.20  Safety Requirements  (was H.28)

Bureau of Indian Affairs 

C.20
Safety Requirements

The Contractor shall develop health and safety criteria and practices sufficient to protect on-site personnel, the public and the environment from physical, chemical, and/or biological hazards particular to this project. 

General Services Administration 

C.20
Safety Requirements

For additional requirements refer to attached Division 1 Section 1546—SAFETY AND HEALTH.

National Laboratory 

C.20
Safety Requirements

For additional requirements refer to Division 1 of the Master Technical Specifications.

U.S. Coast Guard 

C.20
Safety Requirements

No site-specific requirements are identified for this delivery order.

U.S. Department of Agriculture 

C.20
Safety Requirements  [C.17 in Central/Midwest DO RFP]

The contractor’s on site employees and sub-contractor employees shall review and adhere to the NADC Site Contractor Information Manual for specific site Safety and Security requirements.  This is in addition to the contract requirements.

Veteran’s Administration 

C.20
Safety Requirements

The following additional requirement applies:

Use of cellular phones in patient occupied buildings of any VA Medical Center is strictly prohibited, due to possible interference with medical equipment

Army Medical Command 

[Not addressed]

C.20  Security Requirements 

Bureau of Indian Affairs 

C.21
Security Requirements

No site specific requirements are identified for this Delivery Order.  

C.21 (c)  Contractor Access to Buildings

Permission for access to the site must be obtained from the Facility Manager prior to entering the site.
General Services Administration 

C.21
Security Requirements

For additional requirements refer to Division 1 Section 01541—SECURITY REGULATIONS of the Masterspec.  Requirements within this attachment shall take precedence in cases of conflict with Section H.

C.21 (a)    PASSES AND BADGES

For additional requirements refer to Division 1 Section  01541 -  SECURITY REGULATIONS of the Masterspec.   Requirements within this attachment shall take precedence in cases of conflict with Section H.

C.21 (b)  CONTRACTOR VEHICLES

For additional requirements refer to Division 1 Section  01541 -  SECURITY REGULATIONS of the Masterspec.   Requirements within this attachment shall take precedence in cases of conflict with Section H.

C.21 (c)  Contractor Access to Buildings

For additional requirements refer to Division 1 Section  01541 -  SECURITY REGULATIONS of the Masterspec.   Requirements within this attachment shall take precedence in cases of conflict with Section H.

National Laboratory 

C.21
Security Requirements

Property Protection Area

Access is administratively controlled and uncleared personnel are permitted unescorted access provided prior arrangements are made.

For additional requirements refer to Division 1 of the Master Technical Specifications.

C.21 (a)    PASSES AND BADGES

For additional requirements refer to Division 1 of the Master Technical Specifications.

C.21 (b)  CONTRACTOR VEHICLES

For additional requirements refer to Division 1 of the Master Technical Specifications.

U.S. Coast Guard 

C.21
Security Requirements

AIRSTA Elizabeth City Communications in Building 49 will require special security clearance for access and work hours.

C.21 (c)  Contractor Access to Buildings

No site-specific additions are included for this delivery order.

U.S. Department of Agriculture 

C.21
Security Requirements

The contractor’s on site employees and sub-contractor employees shall review and adhere to the NADC Site Contractor Information Manual for specific site Safety and Security requirements.  This is in addition to the contract requirements.

Site restricted areas: Access may be allowed at the governments’ discretion based on health and safety considerations when prior approval and escort is provided by NADC. 

Lab Modules and basement waste tank room in Building 2

Main floor interior spaces of Building 3 and 4, and 1st and 2nd Street buildings.

Building 150 (Wastewater Lift Station)

Building 155 (Wastewater Pre-Treatment Plant).

Passes and Badges:  NADC staff will provide a short NADC Safety and Security orientation for all contractor and contractor employees who perform work at the site.  Contractor staff shall daily sign-in and out each workday.  Contractor personnel and vehicles shall display NADC badges and vehicle passes when on the NADC site.  

C.21 (a)    PASSES AND BADGES

NADC staff will provide a short NADC Safety and Security orientation for all contractor and contractor employees who perform work at the site.  Contractor staff shall daily sign-in and out each workday.  Contractor personnel and vehicles shall display NADC badges and vehicle passes when on the NADC site.

Veteran’s Administration 

C. 21  Access to tenant spaces shall be coordinated through the COTR.

C.21 (a)    PASSES AND BADGES

The COTR will issue access badges.  Lost badges will be charged directly to the contractor for all costs associated with replacement of badges.

Army Medical Command 

C.21
Security Requirements

Certain areas of the Government facility may require special access requirements.  The Contractor will be briefed on any special access requirements prior to entering the facility to conduct work by the Site Technical Representative.

C.23  Work Schedule Requirements (was H.43)

Bureau of Indian Affairs 

C.23
Work Schedule Requirements

Normal working hours at the site are Monday through Friday, 7:00 a.m. to 5:00 p.m.  Various offices and dormitories are occupied on varying schedules.  The final work schedule is presented in the Contractor’s Technical Proposal Attachment to this Delivery Order.

General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

C.23
Work Schedule Requirements

Normal working hours at the site are from 7:45 am to 4:30 pm.

U.S. Department of Agriculture 

C.23
Work Schedule Requirements

Normal working hours at the site are 8:00 am to 5:00 p.m. weekdays.  The contractor may propose an alternate schedule for approval by the NADC. Twenty-four hour advance notice and approval shall be required for work outside normal working hours.

Veteran’s Administration 

C.23
Work Schedule Requirements

Normal working hours are 7 a.m. to 4:30 p.m., Monday through Friday, except for Federal holidays.  Contractor may work outside the regular hours if at least a two-day advance notice is coordinated with the COTR.

Army Medical Command 

C.23
Work Schedule Requirements

The Contractor shall arrange its on-site work so that it will not interfere with normal Government business.  The Contractor shall develop a monthly work schedule for all on-site work performed from delivery order award through installation period for all ECMs.  In no event shall the Contractor change approved work schedules without the prior consent of the contracting officer or the contracting officer’s designated representative.  Except as may otherwise be specified, all work shall be performed between 7:30 a.m. to 4:00 p.m., Monday through Friday, excluding Government holidays.  If the Contractor desires to carry on work on Saturday, Sunday, holidays, or outside regular working hours, he/she must submit application to the STR for approval.  In case of service calls, the Contractor shall perform the specified work 24 hours per day, 7 days per week, including holidays until the plant is returned to normal operations. 

D.4  Delivery and Storage

Bureau of Indian Affairs 

[Not addressed]

General Services Administration 

D.4
Delivery and Storage

Note:  The requirements specified herein are in addition to those listed in Section D.4 of the IDIQ contract.
For additional requirements refer to Division 1 of the Master Technical Specifications.

National Laboratory 

D.4
Delivery and Storage

Note:  The requirements specified herein are in addition to those listed in Section D.4 of the IDIQ contract.
For additional requirements refer to Division 1 of the Master Technical Specifications.

U.S. Coast Guard 

D.4
Delivery and Storage

The Contractor is responsible for protected storage for contractor equipment and materials.  The Contractor shall not cause or permit any hazardous materials to be brought upon, kept or used in or about the premises by its agents, employees, or subcontractors without prior written consent of the Government Site Technical Representative (TR).  In requesting use of hazardous materials on site, the Contractor must demonstrate to the TR’s reasonable satisfaction that such hazardous material is necessary or useful to accomplishing the work under the terms of this contract.  The Contractor shall comply with all state, federal, and local laws regulating the transportation, handling, and storage of hazardous materials.

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

[D.5 in C/MW—Not addressed]

Army Medical Command 

D.4
Delivery and Storage

Note: The requirements specified herein are in addition to those specified in Section D.4 of the IDIQ contract.

1.
The government will provide a reference drawing which will show:

· Site work area location

· Storage area location

· Portal for vehicle and personnel access into the plant

· Parking area location for personal vehicles

2.
Limit activities and storage to the immediate project site and designated storage areas.

3.
Store only work-related material and equipment in stockpile areas, storage trailers, and designated storage sites located on Government controlled land.

4.
Parking along roads is prohibited.

5.
Perform cleanup, trash disposal, and neatly arrange material and equipment on a daily basis. 

6.
The Contractor shall not cause or permit any hazardous materials to be brought upon, kept, or used in or about the premises by its agents, employees, or sub-Contractors without prior written consent of the STR.  In requesting use of hazardous materials on site, the Contractor must demonstrate to the Government’s reasonable satisfaction that such hazardous material is necessary or useful to accomplishing the work under the terms of this contract.  The Contractor shall comply with all state, federal, and local laws regulating the transportation, handling, and storage of hazardous materials.

E.4  Inspection and Acceptance of Installed ECMs

Bureau of Indian Affairs 

E.4
Inspection and Acceptance of Installed ECMs

The Contractor shall arrange for the inspection of construction work and construction oversight to verify that the energy efficiency equipment and/or system modifications are properly supplied as designed and specified, and installed in accordance with the approved installation plan, all applicable codes and standards, the delivery order specifications and in a manner that will provide the intended long term function, energy savings, and performance of the equipment.  Reference the requirement for Building Commissioning in paragraph C.5.3.  Any monitoring and verification equipment and systems installed shall be consistent with requirements defined in the approved M&V plan.  All start-up and testing shall be conducted in the presence of the TR.  After Contractor inspection, the ECMs shall perform satisfactorily for a minimum of thirty (30) days prior to Government inspection.  The ACO will provide written acceptance of the project within ten (10) days of satisfactorily completing all required corrective actions.
General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

E.4
Inspection and Acceptance of Installed ECMs

The Contractor shall arrange for the inspection of construction work and construction oversight to verify that the energy efficiency equipment and/or system modifications are properly supplied as designed and specified, and installed in a manner that will provide the intended long term function, energy savings, and performance of the equipment.  Reference the requirement for Building Commissioning in paragraph C.5.3.  Any monitoring and verification equipment and systems installed shall be consistent with requirements defined in the approved M&V plan.  All start-up and testing shall be conducted in the presence of the TR.  Written acceptance of the project will be provided by the TR within 10 days of satisfactorily completing all required corrective actions.

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

[Not addressed]

Army Medical Command 

[Not addressed]

F.1  Period of Performance of IDIQ Contract and Delivery Orders

Bureau of Indian Affairs 

F.1
Period of Performance of IDIQ Contract and Delivery Orders

The Contractor shall be required to commence work under the delivery order within ten (10) working days after Contractor receives the notice of Delivery Order award.  The installation schedule shall be submitted in the ECM Installation Plan in accordance with C.5.  The installation schedule will be incorporated into the delivery order after it is approved by the Government.  ECM installation shall be completed within twenty (20) weeks following Delivery Order award.
F.1.2
The delivery order term will be in accordance with Schedule DO-1. 

General Services Administration 

F.1
Period of Performance of IDIQ Contract and Delivery Orders

Note:  The requirements specified herein supersede those listed in the first sentence of Section F.1 of the IDIQ contract.
The Contractor shall be required to commence work under this delivery order within 30 days after the Contractor receives the notice to proceed, prosecute the work diligently and complete the installation of all energy conservation measures in accordance with the schedule established in the delivery order.

National Laboratory 

F.1
Period of Performance of IDIQ Contract and Delivery Orders

Note:  The requirements specified herein supersede those listed in the first sentence of Section F.1 of the IDIQ contract.
The Contractor shall be required to commence work under this delivery order within 30 days after the Contractor receives the notice to proceed, prosecute the work diligently and complete the installation of all energy conservation measures in accordance with the schedule established in the delivery order.

U.S. Coast Guard 

F.1
Period of Performance of IDIQ Contract and Delivery Orders

The Contractor shall be required to commence work under the delivery order within ten (10 ) working days after Contractor receives the notice to proceed.

F.1.2
The delivery order term will be in accordance with Schedule DO-1.

U.S. Department of Agriculture 

F.1
Period of Performance of IDIQ Contract and Delivery Orders

The contractor shall be required to (a) commence work under this delivery order within 14 calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than 475 days after receipt of notice to proceed.  The time stated for completion shall include final cleanup of the premises. 

F.1.2
Delivery Order Term

The Government proposes that the delivery order term, pending final negotiation, will not exceed 20 years.

Veteran’s Administration 

F.1
Period of Performance of IDIQ Contract and Delivery Orders

The contractor shall be required to commence work ten (10) days after receipt of the “Notice to Proceed.”

F.1.2
Delivery Order Term
The Department of Veterans Affairs Medical Center, Amarillo prefers a term of no more than 15 years duration, but will consider a longer term with appropriate rationale and supporting documentation.

Army Medical Command 

F.1
Period of Performance of IDIQ Contract and Delivery Orders

Note: The requirement specified herein supersedes that specified in Section F.1 of the IDIQ contract.

The Contractor shall be required to commence work under this contract within 30 days after the Contractor receives the notice to proceed, prosecute the work diligently and complete the installation of all energy conservation measures in accordance with the schedule established in the delivery order.  

F.1.2

The maximum contract period of this delivery order will not exceed 15 years.  
F.2  Principal Place of Performance

Army Medical Command 

F.2
Principal Place of Performance

The principal place of performance will be:

Martin Army Community Hospital

Fort Benning, Columbus, Georgia

F.3  Deliverables

Bureau of Indian Affairs 

[Not addressed]

General Services Administration 

[Not addressed]

National Laboratory 

F.3
Deliverables 

Note:  The requirements specified herein are in addition to those listed in Section F.3 of the IDIQ contract.
Refer to individual Delivery Order sections and the associated Construction Specification to determine what the required deliverables are and when each is to be submitted.

U.S. Coast Guard 

[Not addressed]

U.S. Department of Agriculture 

F.3
Deliverables 

Deliverables shall be in accordance with the Reporting Requirements Checklist found as Attachment 4 to this DO RFP.

Veteran’s Administration 

F.3
Deliverables 

Deliverables shall be in accordance with the Reporting Requirements Checklist found as Attachment 3 to this DO RFP.

Army Medical Command 

F.3
Deliverables

Note: The requirement specified herein supersedes that specified in Section F.3 of the IDIQ contract.

Deliverables will be provided to the parties designated in Section J, Attachment for the specific deliverable item.  Refer to the Section J, Attachment 1, Schedule of Deliverables, Attachment 2, Deliverable Requirements, as well as to the individual delivery order sections to determine what the required deliverables are and when each is to be submitted.

G.1 Contract Administration for the Government

No examples

G.2  Invoicing Instructions

Bureau of Indian Affairs 

Invoice Format

Each invoice shall also contain the Contractor’s taxpayer ID # and the billing period covered by the invoice.

General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

Invoice Format

Each invoice shall also contain the Contractor’s taxpayer I.D. # and the billing period covered by the invoice.

U.S. Department of Agriculture 

[The following text appears under “G.2 Invoicing Instructions” and subsequent sections numbered G.3–G.6 in a Central/Midwest DO RFP]

Payment will be made upon receipt of a proper invoice, for all services accepted. Contractor shall submit one original and two invoice copies to the following:

Original to: 

Agency Contracting Officer’s Representative (COR):

[name, address]

Two copies to:

Agency Contracting Officer:

[name, address]

To constitute a proper invoice, the invoice must include the following information.

· Name of the business concern, invoice number, and date. 

· Contract number.

· Description, price, and quantity of services actually rendered.

· Period of performance covered by the invoice payment.

· Contractor shall indicate below the address to which payments should be mailed. 


_________________________

PAYMENTS BY ELECTRONIC FUNDS TRANSFER
To facilitate EFT for delivery order payments, FAR clause 52.232-33 requires the submission of information by the contractor to the payment office.  Upon award, the contractor shall contact the Miscellaneous Payments Section at the National Finance Center (NFC) to initiate the enrollment process of the Vendor Express Program (VP), which will result in a number being assigned to the contractor for payment under EFT.  NFC can be reached on 1-800-421-0323.

In accordance with FAR 52.232-33(b)(1), the contractor may request a waiver from the EFT payment requirement by submitting a request to the payment office.  However, for this delivery order, the requestor shall submit the request for waiver to the contracting office named in this delivery order instead of the payment office.  The waiver shall contain the following information:

Research, Education, and Economics Electronic Funds Transfer Waiver
Payments by the Government under this delivery order including invoice and delivery order finance payments will be made by electronic funds transfer unless you certify in writing that you do not have an account with a financial institution or an authorized payment agent. A waiver is valid until you establish an account with a financial institution or an authorized payment agent.
RESPONSIBLE OFFICIAL (S) WHO CAN RECEIVE NOTIFICATION OF ANY IMPROPER INVOICE AND ANSWER QUESTIONS REGARDING THE INVOICE

Indicate below the responsible official(s) who can receive notification of improper invoice and answer questions regarding the invoice.

[name, title, address, phone]

RELEASE FROM CLAIMS
Upon satisfactory completion of all work, the Contractor shall furnish a statement of release of all claims against the Government arising under and by virtue of the Delivery Order.  The Contractor shall complete and submit, on company letterhead, the following statement with his final billing:

“For and in consideration of the receipt of final payment in the amount of $__________ under and pursuant to Contract No.________________, Delivery Order No.______________ the undersigned hereby releases the Government from any and all obligations whatsoever arising under said Contract.

Date: _______________

Contractor’s Signature: __________________________

Title:_________________________________________

Veteran’s Administration 

[Not addressed]

Army Medical Command 

[Not addressed]

G.3  Invoice Submittals

Bureau of Indian Affairs 

[Not addressed]

General Services Administration 

G.3.
Invoices Submittals

The General Services Administration will pay a one time ancillary fee upon completion and acceptance of all ECMs.

National Laboratory 

[Not addressed]

U.S. Coast Guard 

[Not addressed]

Veteran’s Administration 

[Not addressed]

Army Medical Command 

[Not addressed]

G.4  Payment to the Government for Annual Guaranteed Savings

No examples

H.2  Representations, Certifications, and other Statements of the Offeror

No examples

H.8  Subcontracts

No examples

H.9  Additional Delivery Order Clauses for Work on DOE Facilities Having Classified Information (was H.49)

No examples

H.11  Flowdown of Safety and Health Clause

No examples

H.13  Wage Determinations and Davis Bacon Wage Rates (was H.46)

Bureau of Indian Affairs 

H.13
Wage Determinations

Service Contract Act Wage Determination number XXXX will apply to the non-professional services provided under the service phase portion of this delivery order, and is provided as an attachment to this delivery order.  
General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

H.13
Wage Determinations

Available from CEU Cleveland contracting officer, G.1.

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

H.13
Wage Determinations

Wage Determinations in Section J, attachments number 4 and 5.  Rates included are for the construction phase and maintenance requirements.

Army Medical Command 

H.13
Wage Determinations

Refer to Section J, Attachment 3 for Department of Labor Wage Determination for the Service Contract Act and the Davis-Bacon Act.

H.14  Liquidated Damages (was H.48)

Bureau of Indian Affairs 

H.14
Liquidated Damages

No Liquidated Damages clauses are included in this delivery order.
General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

H.14
Liquidated Damages

This delivery order contains no liquidated damages.
U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

[Not addressed]

Army Medical Command 

H.14
Liquidated Damages

No liquidated damages will be assessed for service interruptions for this project. Actual damages may be negotiated for failure to coordinate outages with the Government and maintain agreed-to outage schedules (see Section C.5.5 of this DO RFP).

H.15  Title to and Responsibility for Contractor-Installed Property (was H.36)

Bureau of Indian Affairs 

H.15
Title to Contractor-Installed Equipment

No site-specific changes are identified for this delivery order.

General Services Administration 

H.15
Title to Contractor-Installed Equipment

Note:  The requirements specified herein supercede those listed in Section H.36.1 and H.36.2 of the IDIQ contract.

H.15 (a)  All equipment installed by the contractor at installation is and remains the property of the contractor until completion and acceptance.

H.15 (c)  Upon completion and acceptance of all ECMs, all rights, title, and interest in and to all improvements and equipment constructed or installed on the premises and additions, shall become the property of the General Services Administration.  The contractor will remain responsible for maintenance in accordance with the requirements contained in the delivery order.  

National Laboratory 

[Not addressed]

U.S. Coast Guard 

H.15
Title to Contractor-Installed Equipment

No site-specific additions are included for this delivery order.

Veteran’s Administration 

[Not addressed]

Army Medical Command 

[Not addressed]

H.16  Required Insurance (was H.35)

Bureau of Indian Affairs 

H.16
Required Insurance

No site-specific requirements are identified for this delivery order. 
General Services Administration 

[Not addressed]

National Laboratory 

[Not addressed]

U.S. Coast Guard 

H.16
Required Insurance

No site-specific additions are included for this delivery order.

U.S. Department of Agriculture 

H.16
Required Insurance

INSURANCE COVERAGE (AGAR 452.228‑71) (NOV 1996)

ALTERNATE I (NOV 1996)
Pursuant to FAR clause 52.228‑5, Insurance‑Work on a Government Installation, the Contractor will be required to present evidence to show, as a minimum, the amounts of insurance coverage indicated below:

(a)
Workers Compensation and Employer’s Liability.  The Contractor is required to comply with applicable Federal and State workers’ compensation and occupational disease statutes.  


If occupational diseases are not compensable under those statutes, they shall be covered under the employer’s liability section of the insurance policy, except when delivery order operations are so commingled with a Contractor’s commercial operations that it would not be practical to require this coverage.  Employer’s liability coverage of at least $100,000 shall be required, except in States with exclusive or monopolistic funds that do not permit worker’s compensation to be written by private carriers.

(b)
General Liability.

(1) The Contractor shall have bodily injury liability coverage written on a comprehensive form of policy of at least $500,000 per occurrence.

(2) The Contractor shall have property damage liability insurance shall be required in the amount of $100,000 per occurrence.

(c)
Automobile Liability.  The Contractor shall have automobile liability insurance written on a comprehensive form of policy. The policy shall provide for bodily injury and property damage liability covering the operation of all automobiles used in connection with performing the delivery order.  Policies covering automobiles operated in the United States shall provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage or loss.

(d)
Aircraft Public and Passenger Liability.  When aircraft are used in connection with performing the delivery order, the Contractor shall have aircraft public and passenger liability insurance.  Coverage shall be at least $200,000 per person and $500,000 per occurrence for bodily injury, other than passenger injury.  Coverage for passenger injury shall be at least $200,000 multiplied by the number of seats or passengers, whichever is greater.

INSURANCE CERTIFICATES

Certificates of Insurance for the following categories must be provided within 10 days from the date of delivery order award and within 10 days of the insurance renewal date for each policy.  (Refer to H.3, AGAR 452.228-73), Insurance Coverage)

Veteran’s Administration 

[Not addressed]

Army Medical Command 

[Not addressed]

H.17  Notice of Payment and Performance Bond Requirements

No examples

H.24  Requirements for Final Proposal Contents for Delivery Order ECM Projects (was H.14)

Note:  The following examples are from the old-form contract, and this section of the contract was substantially revised.

Bureau of Indian Affairs 

[Not addressed]

General Services Administration 

[H.14]
Requirements for Proposal Contents for Delivery Orders 

Note:  The requirements specified herein are in addition to those listed in Section H.14 of the IDIQ contract.
The maximum term of the delivery order shall be 20 years.

With regard to energy cost savings during the performance period of the delivery order, 100% (less nominal performance period costs incurred by the site) shall be applied to the Annual Contractor Payment.

National Laboratory 

[H.14]
Requirements for Proposal Contents for Delivery Orders 

Note:  The requirements specified herein are in addition to those listed in Section H.14 of the IDIQ contract.
The maximum term of the delivery order shall be 20 years.

With regard to energy cost savings during the performance period of the delivery order, 100% (less nominal performance period costs incurred by the site) shall be applied to the Annual Contractor Payment.

U.S. Coast Guard 

[Not addressed]

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

[H.14]
REQUIREMENTS FOR PROPOSAL CONTENTS FOR DELIVERY ORDERS 

The Department of Veterans Affairs shall award a Delivery Order against DOE contract #DE-AM36---- for the ECM projects identified in Section J (Attachment 2) for the VA Medical Center Amarillo, Colorado, as a result of this DO RFP solicitation.

Format for Technical Proposal

Agency Specific Requirements: Offeror shall submit a written proposal covering the ECMs identified in section J and any additional ECMs identified by the contractor for the Amarillo, VA Medical Center. Offeror shall prepare proposals in accordance with the prescribed format in section H.14, of the DOE contract.

Format for Price Proposal

Offeror shall prepare and submit their price proposal in the format prescribed in H.14 of the DOE contract #DE‑AM36----, for the Amarillo VA Medical Center, written, per the IDIQ contract. 

Army Medical Command 

[H.14]
Requirements for Proposal Contents for Government-Identified Delivery Orders and/or ESCO-Identified Delivery Order

Note: The requirements specified herein supercede those in Section H.14 of the IDIQ contract.

The Contractor shall submit a final technical and price proposal in accordance with the following requirements:  

I.  Format for Technical Proposal
1.
Delivery Order ECM Descriptions, Projected Energy Savings, and Schedule
a.
For each ECM proposed, the Contractor shall submit narrative information for items, as applicable, in the format specified below:

(1)
Technology Category Number of ECM

(2)
ECM Number

(3)
ECM Title and Executive Summary


(a)
Detailed Description of ECM


(b)
Location Affected


(c) 
ECM Interface with Government Equipment


(d)
Proposed Equipment Identification—Provide manufacturer, model number and optional equipment proposed for each ECM component, including manufacturer’s literature and specifications.


(e)
Physical Changes—List major physical changes to equipment or facilities required to install proposed ECM such as relocation of equipment.


(f)
Energy Savings Proposed


(i)
Proposed ECM annual energy savings (in all applicable energy/demand reduction units)


(ii)
For each ECM proposed, provide a detailed energy analysis documenting the proposed annual energy savings performance of ECM. Documentation of the analysis shall include, at a minimum:

· Contractor’s assumptions on current facility or energy system operating conditions

· Contractor’s assumptions on proposed facility or energy system operating conditions

· Energy savings calculations using formulas and procedures based on accepted engineering principles, including synergistic effects of other ECMs

· Cite references used for data, assumptions or empirical formulas.


(g)
Energy Cost Savings Proposed


(i)
Proposed ECM annual energy cost savings (in dollars)


(ii)
For each ECM proposed, provide a detailed energy cost savings analysis documenting the estimated annual energy cost savings generated by the ECM. Documentation of the analysis shall include, at a minimum, the Contractor’s approach, assumptions, and calculations used to apply the energy tariffs or rate schedules provided in the site data packages to estimated energy savings (in appropriate energy/demand units), to arrive at estimated energy cost savings.


(h)
Utility Interruptions—Specify extent of any utility interruptions needed for installation of proposed ECM.

 
(i)
Agency Support Required—Specify any government agency support required during implementation of the ECM.


(j)
Potential Environmental Impact—Briefly describe any potential environmental impact resulting from installed ECM.

c.
Delivery Order Project Schedule—Provide a project schedule to include the duration of the following key phases:

(1)
Engineering/Design/Acceptance: Activities to develop preliminary design submittals for review and approval; and then to develop final design submittals for review and approval (assume Government design review of 30 days for the preliminary submittal data and 15 days for the final submittal data)

(3)
Equipment Procurement Approval/Lead Time

(4) Installation & Commissioning/Acceptance: separate schedule for each phase of construction that will be individually inspected and accepted by the Government, commencing Contractor payments from savings for that phase (assume Government inspection and acceptance (or rejection) of construction 15 days from inspection request.)

2. Energy Baseline and Delivery Order Performance Measurement

The Contractor shall describe how it will provide a complete measurement and verification (M&V) plan for the delivery order.  The plan shall include, but not be limited to:

a.
M&V Overview—Description of the M&V option(s) selected for this project referenced to the FEMP M&V Guideline.

b.
Site-Specific M&V Plan—Define a site specific plan, which must include the following elements for each project:

(1)
Objectives—a statement of what is to be determined (i.e., gross annual kWh savings on a project basis).

(2)
Parameters to be monitored—indicate parameters to be recorded that will be used in the determination of annual energy savings, including variable load, hours of operation, installation status of measures, etc.; other parameters related to secondary objectives, such as in the case of lighting, may include reduction in lighting levels.

(3)
Sampling plan (if required), including:


(a)
Designation of usage groups—define usage groups for areas with similar characteristics.


(b)
Calculation of population(s) and sample sizes(s) by usage group—present the calculation and assumptions used to determine sample size by each usage group area.

(4)
Data collection plan, including:


(a)
Specify data to be collected in terms of parameters, unit of measurement, points of measurements, length of time and intervals of measurements; raw, meter data (if available) as well as analyzed and summary data must be obtained.


(b)
Identification of instrumentation and metering equipment—name and documentation on equipment specifications of monitoring devices.


(c)
Calibration of equipment—describe protocols for calibrating equipment.


(d)
Data gathering and quality control—describe quality control procedures for checking completeness and accuracy of the recorded data.


(e)
Period of monitoring—specify periods of monitoring including duration and frequency.

(5) Analysis Method—describe in detail the method of analysis to estimate annual energy savings based on recorded data; include a discussion on relevant equations and assumptions, and document all calculations and assumptions.

c.
Pre-Installation energy and facility performance baseline including: (1) equipment/systems, (2) system performance factors (e.g., lighting levels, temperature set points), (3) baseline energy use, and (4) factors that influence baseline energy use.

d. Post-installation facility conditions including: (1) equipment/systems, (2) system performance factors (e.g., lighting levels, temperature set points), (3) post-installation energy use, and (4) factors that influence post-installation energy use.

e.
Determination of energy savings based on the selected approach(es) and the pre and post-installation conditions.

f.
Plan for future periodic (annual) measurements of delivery order and facility performance and calculation of current period (year) savings.

g. Plan for resolving disputes regarding issues such as baseline, baseline adjustment, energy savings calculation and the use of periodic measurements.

3.
Delivery Order Management Approach
Maintenance and Operations—Describe the operation tasks to be performed, the number of operators required, the qualification duties of the operators, and the operator schedule.  Indicate what conditions the systems will be contractually obligated to maintain, such as minimum and maximum space temperatures, lighting levels, flow rates, steam pressure and quality, reliability and availability, and other conditions pertinent to the ECM.  Further, the maintenance tasks to be performed as well as the number of maintenance personnel required. Provide specific details and plans for scheduled, preventive, unscheduled, and emergency maintenance and repair.

II.  Format for Price Proposal
The Contractor shall prepare and submit revised Schedules H-2 through H-4, and a new Schedules H-5 in it’s Final Proposal. Data supporting the performance period expenses identified in Schedule H-3, Contractor Cash Flow Schedule, shall be provided in the price proposal. 


In addition to the submitted H-Schedules, the Contractor will prepare and submit an 


engineering design and construction cost estimate in accordance with Section C.5.1.c.7.

H.25  Final Proposal Evaluation for Government-Identified Delivery Order ECM Projects (was H.15)

No examples

H.26  Preaward Requirements (was H.18)

Note:  The following examples are from the old-form contract, and this section of the contract addresses only proof of financing commitment and evidence of bonding capability.

Bureau of Indian Affairs 

[Not addressed]

General Services Administration 

[H.18]
Preaward Requirements
Note:  The requirements specified herein supersede those listed in Section H.18.1.a, H.18.1.c, H.18.1.e, H.18.1.f, H.18.2.a, and H.18.3.a of the IDIQ contract.
1.
Detailed Energy Survey and Finalization of Feasibilities and Performance Guarantees:

a.
The Contractor shall, within 10 days of receipt of Government’s notice of intent to award, conduct a detailed energy survey of facilities and energy systems at the project site and provide a detailed survey report to the Contracting Officer’s Representative (COR).  The detailed energy survey is to confirm the Contractor’s ability to achieve the proposed guaranteed annual cost savings [Schedule H-1, column (b)] submitted in its price proposal.  The detailed energy survey and revised feasibility studies shall confirm or justify revisions to the delivery order RFP-provided, or assumed, facility and energy systems operating conditions, and proposed Contractor-established energy baseline submitted in its proposal.

c.
The Contractor shall, within 30 days of receipt of the Government’s delivery order request for proposal, submit the revised proposal and supporting feasibility analysis to the COR for review and acceptance prior to delivery order award.  Government acceptance of the revised proposal and supporting feasibility analysis establishes mutual agreement on feasible ECMs and the energy and facility baseline conditions and site-specific M&V Plan for the delivery order.

e.
If the guaranteed annual cost savings on Schedule H-5 are less than 85% of the proposed guaranteed annual cost savings contained in the contractor’s original proposal (Schedule H-1), the contractor shall provide a written justification to the Government explaining the reasons for the difference.  Even so, the Government may judge that the pre-award requirements have not been satisfied and determine that the contractor-identified project should not be pursued.  If the Government determines that the contractor-identified project is not to be pursued, the Government shall not be responsible for any costs incurred by the contractor as a result of this delivery order requirement and procedure.  The contractor’s only path for recovering these costs is through margins on future delivery order awards, if any.

f.
Even if the guaranteed annual cost savings are within the specified percentage of proposed guaranteed annual cost savings and negotiations are necessary, the Government may determine that the contractor-identified project should not be pursued if agreement cannot be reached.  The Government shall not be responsible for any costs incurred, such as proposal preparation cost or the cost incurred in conducting the detailed survey and feasibility studies.

2.
Project Financing by Contractor

a.
If the Contractor is to provide its own financing for project execution, the Contractor shall have up to 14 days, from Government’s acceptance of detailed energy survey/feasibility report and final Schedules H-2 through H-5, Guaranteed Annual Cost Savings, to provide evidence of surety’s commitment for bonding of proposed delivery order’s building(s) and site per paragraph H.37.1.

3.
Project Financing by Third Party:
a.
If the Contractor utilizes third party financing for project execution, the Contractor shall have up to 14 days, from Government’s acceptance of detailed energy survey/feasibility report and final Schedules H-2 through H-5, Guaranteed Annual Cost Savings, to provide for the delivery order project proposed: (1) proof of financing commitment; and (2) evidence of surety’s commitment for bonding per H.37.2. 

National Laboratory 

[H.18]
Preaward Requirements
Note:  The requirements specified herein supersede those listed in Section H.18.1.a, H.18.1.c, H.18.1.e, H.18.1.f, H.18.2.a, and H.18.3.a of the IDIQ contract.
1.
Detailed Energy Survey and Finalization of Feasibilities and Performance Guarantees:

a.
The Contractor shall, within 45 days of receipt of Government’s notice of intent to award, conduct a detailed energy survey of facilities and energy systems at the project site and provide a detailed survey report to the Agency Technical Representative (ATR).  The detailed energy survey is to confirm the Contractor’s ability to achieve the proposed guaranteed annual cost savings [Schedule H-1, column (b)] submitted in its price proposal.  The detailed energy survey and revised feasibility studies shall confirm or justify revisions to the delivery order RFP-provided, or assumed, facility and energy systems operating conditions, and proposed Contractor-established energy baseline submitted in its proposal.

c.
The Contractor shall, within 30 days of receipt of the Government’s delivery order request for proposal, submit the revised proposal and supporting feasibility analysis to the ATR for review and acceptance prior to delivery order award.  Government acceptance of the revised proposal and supporting feasibility analysis establishes mutual agreement on feasible ECMs and the energy and facility baseline conditions and site-specific M&V Plan for the delivery order.

e.
If the guaranteed annual cost savings on Schedule H-5 are less than 85% of the proposed guaranteed annual cost savings contained in the contractor’s original proposal (Schedule H-1), the contractor shall provide a written justification to the Government explaining the reasons for the difference.  Even so, the Government may judge that the pre-award requirements have not been satisfied and determine that the contractor-identified project should not be pursued.  If the Government determines that the contractor-identified project is not to be pursued, the Government shall not be responsible for any costs incurred by the contractor as a result of this delivery order requirement and procedure.  The contractors only path for recovering these costs is through margins on future delivery order awards, if any.

f.
Even if the guaranteed annual cost savings are within the specified percentage of proposed guaranteed annual cost savings and negotiations are necessary, the Government may determine that the contractor-identified project should not be pursued if agreement cannot be reached.  The Government shall not be responsible for any costs incurred, such as proposal preparation cost or the cost incurred in conducting the detailed survey and feasibility studies.

2.
Project Financing by Contractor

a.
If the Contractor is to provide its own financing for project execution, the Contractor shall have up to 14 days, from Government’s acceptance of detailed energy survey/feasibility report and final Schedules H-2 through H-5, Guaranteed Annual Cost Savings, to provide evidence of surety’s commitment for bonding of proposed delivery order’s building(s) and site per paragraph H.37.1. 

3.
Project Financing by Third Party:

a.
If the Contractor utilizes third party financing for project execution, the Contractor shall have up to 14 days, from Government’s acceptance of detailed energy survey/feasibility report and final Schedules H-2 through H-5, Guaranteed Annual Cost Savings, to provide for the delivery order project proposed: (1) proof of financing commitment; and (2) evidence of surety’s commitment for bonding per H.37.2. 

U.S. Coast Guard 

[H.18]
Preaward Requirements
1(a)
The selected Contractor shall, within seventy-five (75) days of the date of the Government’s notice of intent to award a delivery order, complete a detailed energy survey as specified in H.18.

1(b)
The Energy Survey report shall contain updated information and supporting documentation for the contractor’s initial proposal (Criteria 4-5), with revisions clearly noted.  Additional information to be provided for each ECM proposed includes ECM No. and Category (from C.2.1), expected equipment life and replacement schedule, and a list of equipment to be removed or disconnected (as per the requirement in H.25).  A summary of proposed ECMs shall be provided in the form of the ECM Summary Table, Attachment 4.  The assumptions for savings attributable to Operations and Maintenance shall be clearly defined.

1(e)
If the guaranteed annual cost savings are less than 90% of proposed guaranteed annual cost savings contained in the Contractor’s initial proposal (from schedule H-1), then the Government may select the next ranked Contractor’s proposal for award.

1(g)
The Contractor shall submit a revised Site Management Plan (Criteria 6) in order to account for information provided in the Agency Requirements, Terms and Conditions.

2(a)
The Contractor shall, within fifteen (15) days of Government’s acceptance of the detailed energy survey, provide evidence of surety’s commitment for bonding.

U.S. Department of Agriculture 

[Not addressed]

Veteran’s Administration 

[Not addressed]

Army Medical Command 

[H.18]
Preaward Requirements
H.18.1
Detailed Energy Survey and Finalization of Feasibilities and Performance Guarantees 

H.18.1.a
(no title)

Note: The requirement specified herein supersedes that specified in Section H.18.1.a of the IDIQ contract.
The Contractor shall, within 120 days of receipt of Government’s notice of intent to award, conduct a detailed energy survey of the facilities and energy systems at the project site.  The detailed energy survey is to confirm the Contractor’s ability to achieve the proposed guaranteed annual cost savings [Schedule H-1, column (b)] submitted in its price proposal.  The detailed energy survey shall confirm or justify assumed, facility and energy systems operating conditions, and proposed Contractor-established energy baseline submitted in its proposal. Findings of the Detailed Energy Survey (DES) shall be incorporated into the Final Proposal.  Prior to the issuance of the Final Proposal, the Contractor shall brief the STR on DES findings. The intent of the DES briefing is to reach consensus agreement upon the ECMs to be offered in the Contractor’s final proposal.

H.18.1.e
Revised Guaranteed Annual Cost Savings

Note:  The requirements herein supercede those in Section H.18.1.e of the IDIQ contract.

If the guaranteed annual cost savings on Schedule H-5 are less than 80% of the proposed guaranteed annual cost savings contained in the Contractor’s original proposal (Schedule H-1), then said Contractor must justify the reason for the difference in savings estimates.  Pending evaluation of Contractor’s justification, the Government reserves the right to elect to terminate the project, where award is subject to meeting the pre-award requirements.  If the Government elects to terminate due to the requirements of this clause, the Government shall not be responsible for any costs incurred by the Contractor.

H.18.2
Project Financing

H.18.2.a
Project Financing by Contractor

Note:  The requirements herein supercede those in Section H.18.2.a of the IDIQ contract.

If the Contractor is to provide its own financing for project execution, the Contractor shall have up to 14 days, from Government’s acceptance of the final proposal, to provide evidence of surety’s commitment for bonding of proposed delivery order’s building(s) and site per H.37.2.

H.18.3.a
Project Financing by Third Party

Note:  The requirements herein supercede those in Section H.18.3.a of the IDIQ contract.

If the Contractor utilizes third party financing for project execution, the Contractor shall have up to 14 days, from Government’s acceptance of final proposal, to provide for the delivery order project proposed: (1) proof of financing commitment; and (2) evidence of surety’s commitment for bonding per H.37.2.
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